
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/31/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0500-03-573
Project IM 0451(346)
Highway IH 45
County HARRIS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: IM 0451(346)           CONTROL: 0500-03-573                   
               COUNTY:  HARRIS                                                        
               LETTING: 02/05/2014                                                    
               REFERENCE NO: 0131                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 23-28                                              ) 
        X  GENERAL NOTES (SH. NO.: SHEET A AND B                                      
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 3-5 AND 4-5                                        ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 000-2878,  687-005                                                  
                                                                                      
               DELETED: 008-006, 687-004                                              
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                    BID INSERTS                                       
        SHEET 23-28 - CHANGED SP 004 TO SP 005 FOR ITEM 687-2001.                     
                                                                                      
                                  GENERAL NOTES                                       
        SHEET A  ON THE PROPOSAL, WAS REVISED TO MATCH THAT ON PLAN SHEET 26.         
                 (FOUR MODIFIED STANDARDS WERE ADDED), AND TEXT SHIFTED.              
        SHEET B ON THE PROPOSAL, WAS REVISED TO MATCH THAT ON PLAN SHEET 26.          
               REMOVED PARAGRAPHS 6, 7 & 8 PERTAINING TO CASES ***1, ***2, & ***3,    
               AND ADDED THREE ASBESTOS CONTAINING MATERIAL PARAGRAPHS.  TEXT         
               SHIFTING OCCURRED FROM HERE ON THRU SHEET OO.                          
                                                                                      
                                  SPEC LIST                                           
        SHEET 3-5 DELETED SP(008-006), AND ADDED SP(000-2878).                        
        SHEET 4-5 DELETED SP (687-004) AND ADDED SP(687-005).                         
                                                                                      
                                  PLAN SHEETS                                         
        SHEET 355 - DESCRIPTIVE CODES NUMBERS REPLACED THE PRIOR ASTERISKS FOR        
                    ITEMS 434-2102, 434-2103, 434-2128.                               
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 47.200 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 45,276.000 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 8,789.000 3

104 2015 REMOVING CONC (SIDEWALKS)

DOLLARS
and CENTS

SY 2,767.000 4

104 2021 REMOVING CONC (CURB)
DOLLARS

and CENTS

LF 20,025.000 5

104 2023 REMOVING CONC (CTB)
DOLLARS

and CENTS

LF 89.000 6

104 2024 REMOVING CONC (RETAINING WALLS)
DOLLARS

and CENTS

SY 1,060.000 7

104 2037 REMOVE CONC (RAIL)

DOLLARS
and CENTS

LF 2,322.000 8

105 2011 REMOVING STAB BASE AND ASPH PAV (2"-

6")
DOLLARS

and CENTS

SY 859.000 9

105 2036 REMOVING STAB BASE & ASPH PAV(15"-20")
DOLLARS

and CENTS

SY 5,763.000 10
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110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 20,372.000 11

132 2006 005 EMBANKMENT (FINAL)(DENS CONT)(TY C)

DOLLARS
and CENTS

CY 35,281.000 12

132 2036 005 EMBANK(FINAL)(DC)(TY E)(CSBE)

DOLLARS
and CENTS

CY 1,515.000 13

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 63,380.000 14

162 2003 STRAW OR HAY MULCH
DOLLARS

and CENTS

SY 98,434.000 15

164 2039 002 DRILL SEEDING (PERM) (URBAN) (CLAY)
DOLLARS

and CENTS

SY 14,457.000 16

164 2041 002 DRILL SEEDING (TEMP) (WARM)
DOLLARS

and CENTS

SY 36,951.000 17

166 2001 001 FERTILIZER

DOLLARS
and CENTS

AC 20.730 18

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 2,487.500 19

260 2006 003 LIME TRT (EXST MATL) (6")

DOLLARS
and CENTS

SY 59,033.000 20

260 2012 003 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY)
DOLLARS

and CENTS

TON 772.000 21

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



3-28

276 2224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6")
DOLLARS

and CENTS

SY 59,033.000 22

292 2007 ASPHALT STAB BASE (GR 2)(PG 64)

DOLLARS
and CENTS

TON 876.000 23

292 2017 ASPHALT STAB BASE (GR 4)(PG 64)

DOLLARS
and CENTS

TON 2,336.000 24

360 2003 003 CONC PVMT (CONT REINF-CRCP)(10")

DOLLARS
and CENTS

SY 41,872.000 25

360 2005 003 CONC PVMT (CONT REINF-CRCP)(12")
DOLLARS

and CENTS

SY 22,104.000 26

361 2003 001 FULL-DEPTH REPAIR CRCP (10")
DOLLARS

and CENTS

SY 56.000 27

368 2001 001 WIDE FLANGE PAVEMENT TERMINALS
DOLLARS

and CENTS

LF 239.000 28

400 2005 004 CEM STABIL BKFL

DOLLARS
and CENTS

CY 7,385.400 29

400 2016 004 CEMENT STAB BACKFILL (INLET OR MH)

DOLLARS
and CENTS

CY 617.750 30

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 7,731.000 31

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 10,991.000 32

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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416 2001 001 DRILL SHAFT (18 IN)
DOLLARS

and CENTS

LF 195.000 33

416 2003 001 DRILL SHAFT (30 IN)

DOLLARS
and CENTS

LF 946.000 34

416 2004 001 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 1,013.000 35

416 2005 001 DRILL SHAFT (42 IN)

DOLLARS
and CENTS

LF 84.000 36

416 2006 001 DRILL SHAFT (48 IN)
DOLLARS

and CENTS

LF 2,360.000 37

416 2007 001 DRILL SHAFT (54 IN)
DOLLARS

and CENTS

LF 1,440.000 38

416 2009 001 DRILL SHAFT (66 IN)
DOLLARS

and CENTS

LF 1,065.000 39

416 2010 001 DRILL SHAFT (72 IN)

DOLLARS
and CENTS

LF 410.000 40

416 2020 001 DRILL SHAFT (SIGN MTS)(36 IN)

DOLLARS
and CENTS

LF 30.000 41

416 2021 001 DRILL SHAFT (SIGN MTS)(42 IN)

DOLLARS
and CENTS

LF 36.000 42

416 2022 001 DRILL SHAFT (SIGN MTS)(48 IN)
DOLLARS

and CENTS

LF 91.000 43

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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416 2023 001 DRILL SHAFT (SIGN MTS)(54 IN)
DOLLARS

and CENTS

LF 52.000 44

416 2032 001 DRILL SHAFT (TRF SIG POLE) (36 IN)

DOLLARS
and CENTS

LF 30.000 45

416 2033 001 DRILL SHAFT (TRF SIG POLE) (42 IN)

DOLLARS
and CENTS

LF 17.000 46

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 80.600 47

420 2005 002 CL C CONC (FOOTING)
DOLLARS

and CENTS

CY 591.700 48

420 2006 002 CL C CONC (RAIL FOUNDATION)
DOLLARS

and CENTS

CY 189.000 49

420 2019 002 CL C CONC (CAP)
DOLLARS

and CENTS

CY 1,108.400 50

420 2033 002 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 16.300 51

420 2051 002 CL C CONC (COLUMN)

DOLLARS
and CENTS

CY 710.300 52

420 2055 002 CL C CONC (COLUMN)(MASS PLACEMENT)

DOLLARS
and CENTS

CY 1,208.000 53

420 2059 002 CL C CONC (CAP)(MASS PLACEMENT)
DOLLARS

and CENTS

CY 595.000 54

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2089 002 CL F CONC (CAP)(MASS PLACEMENT)
DOLLARS

and CENTS

CY 114.900 55

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 125,042.000 56

423 2009 RETAINING WALL (SOIL NAILED)(FACIA)

DOLLARS
and CENTS

SF 7,422.000 57

423 2018 RETAINING WALL (MSE)(WAVE SCHEME)

DOLLARS
and CENTS

SF 14,733.000 58

425 2017 001 PRESTR CONC SLAB BEAM (5SB15)
DOLLARS

and CENTS

LF 575.820 59

425 2065 001 PRESTR CONC GIRDER (TX34)
DOLLARS

and CENTS

LF 770.980 60

425 2066 001 PRESTR CONC GIRDER (TX40)
DOLLARS

and CENTS

LF 10,800.220 61

425 2067 001 PRESTR CONC GIRDER (TX46)

DOLLARS
and CENTS

LF 2,757.800 62

430 2002 CL C CONC FOR EXT STR (ABUT)

DOLLARS
and CENTS

CY 55.600 63

430 2158 CL S CONC FOR EXT STR (SLAB)

DOLLARS
and CENTS

SF 16,753.840 64

430 2175 CL C CONC FOR EXT STR (CAP)
DOLLARS

and CENTS

CY 27.700 65

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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S.P.
NO.
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432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 223.700 66

432 2039 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 82.000 67

432 2050 RIPRAP (CONC)(CL B)(5 IN)

DOLLARS
and CENTS

CY 569.000 68

432 2066 RIPRAP (CONC)(CL B)

DOLLARS
and CENTS

CY 130.000 69

434 2046 003 ELASTOMERIC BEAR (EE1)
DOLLARS

and CENTS

EA 24.000 70

434 2050 003 ELASTOMERIC BEAR (EE6)
DOLLARS

and CENTS

EA 8.000 71

434 2068 003 ELASTOMERIC BEAR (F1)
DOLLARS

and CENTS

EA 8.000 72

434 2073 003 ELASTOMERIC BEAR (F8)

DOLLARS
and CENTS

EA 4.000 73

434 2102 003 ELASTOMERIC BEAR (SB 1)

DOLLARS
and CENTS

EA 24.000 74

434 2103 003 ELASTOMERIC BEAR (SB 2)

DOLLARS
and CENTS

EA 8.000 75

434 2128 003 ELASTOMERIC BEAR (SB 3)
DOLLARS

and CENTS

EA 4.000 76

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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DEPT
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ONLY
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NO
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S.P.
NO.
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439 2006 CONC OVERLAY (3 IN)
DOLLARS

and CENTS

SY 165.200 77

439 2008 DENSE CONC OVERLAY (2 IN)

DOLLARS
and CENTS

SY 676.000 78

442 2001 016 STR STL (ROLLED BEAM)

DOLLARS
and CENTS

LB 163,148.000 79

442 2002 016 STR STL (PLATE GIRDER)

DOLLARS
and CENTS

LB 846,700.000 80

442 2048 016 STRUCTURAL STEEL(MISC NON-BRIDGE)
DOLLARS

and CENTS

LB 1,698.000 81

450 2013 001 RAIL (TY SSTR)
DOLLARS

and CENTS

LF 10,669.550 82

450 2109 001 RAIL (TY SSTR)  W/DRAIN SLOTS
DOLLARS

and CENTS

LF 4,106.000 83

452 2003 REMOV RAIL (CONC POST & MTL ELE-

MENTS)
DOLLARS

and CENTS

LF 159.400 84

454 2001 003 SEALED EXPANSION JOINT (4 IN)(SEJ-A)
DOLLARS

and CENTS

LF 581.000 85

454 2004 003 ARMOR JOINT
DOLLARS

and CENTS

LF 226.000 86

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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454 2005 003 ARMOR JOINT (WITH SEAL)
DOLLARS

and CENTS

LF 48.200 87

464 2005 006 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 2,638.000 88

464 2007 006 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 355.000 89

464 2009 006 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 721.000 90

464 2010 006 RC PIPE (CL III)(42 IN)
DOLLARS

and CENTS

LF 94.000 91

464 2011 006 RC PIPE (CL III)(48 IN)
DOLLARS

and CENTS

LF 838.000 92

464 2012 006 RC PIPE (CL III)(54 IN)
DOLLARS

and CENTS

LF 674.000 93

464 2013 006 RC PIPE (CL III)(60 IN)

DOLLARS
and CENTS

LF 285.000 94

464 2014 006 RC PIPE (CL III)(66 IN)

DOLLARS
and CENTS

LF 619.000 95

464 2015 006 RC PIPE (CL III)(72 IN)

DOLLARS
and CENTS

LF 556.000 96

464 2031 006 RC PIPE (CL IV)(66 IN)
DOLLARS

and CENTS

LF 195.000 97

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES
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NO
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CODE

S.P.
NO.
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465 2001 001 INLET (COMPL)(TY C)
DOLLARS

and CENTS

EA 10.000 98

465 2010 001 INLET (COMPL)(TY AAD)

DOLLARS
and CENTS

EA 1.000 99

465 2011 001 INLET (COMPL)(TY AD)

DOLLARS
and CENTS

EA 2.000 100

465 2012 001 INLET (COMPL)(TY A)

DOLLARS
and CENTS

EA 4.000 101

465 2013 001 MANH (COMPL)(TY A)
DOLLARS

and CENTS

EA 23.000 102

465 2098 001 INLET (COMPL)(TY C1)
DOLLARS

and CENTS

EA 10.000 103

465 2104 001 INLET EXT
DOLLARS

and CENTS

EA 6.000 104

465 2180 001 INLET (COMPL)(TY AZR) 2 GRATES

DOLLARS
and CENTS

EA 5.000 105

465 2255 001 INLET (COMP)(TY AZ2G)

DOLLARS
and CENTS

EA 15.000 106

465 2589 001 INLET (COMPL) (BRIDGE DECK DRAIN))

DOLLARS
and CENTS

EA 7.000 107

471 2003 GRATE & FRAME
DOLLARS

and CENTS

EA 7.000 108

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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ITEM

NO
DESC
CODE

S.P.
NO.
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479 2007 ADJ MANH (CAP)
DOLLARS

and CENTS

EA 1.000 109

481 2013 PVC PIPE (SCH 40)(8 IN)

DOLLARS
and CENTS

LF 403.000 110

481 2014 PVC PIPE (SCH 40)(10 IN)

DOLLARS
and CENTS

LF 756.000 111

483 2001 SCARIFY CONC BRIDGE SLAB

DOLLARS
and CENTS

SY 165.200 112

496 2002 REMOV STR (INLET)
DOLLARS

and CENTS

EA 23.000 113

496 2003 REMOV STR (MANHOLE)
DOLLARS

and CENTS

EA 11.000 114

496 2005 REMOV STR (WINGWALL)
DOLLARS

and CENTS

EA 2.000 115

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 400.000 116

496 2018 REMOVE STR (CONC)

DOLLARS
and CENTS

EA 7.000 117

496 2030 REMOVE STR (BOLLARD)

DOLLARS
and CENTS

EA 6.000 118

496 2072 REMOV STR (LIGHT BRACKET)
DOLLARS

and CENTS

EA 24.000 119

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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S.P.
NO.
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500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 120

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 31.000 121

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 548.000 122

512 2005 002 PORT CTB (FUR & INST)(SNGL SLP)(TY 2)
DOLLARS

and CENTS

LF 6,690.000 123

512 2017 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 5,420.000 124

512 2018 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 340.000 125

512 2026 002 PORT CTB (MOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 3,630.000 126

512 2027 002 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 40.000 127

512 2035 002 PORT CTB (STKPL)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 4,680.000 128

512 2036 002 PORT CTB (STKPL)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 320.000 129

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES
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NO
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S.P.
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512 2041 002 PORT CTB (REMOVE)(SNGL SLP) (TY 2)
DOLLARS

and CENTS

LF 6,690.000 130

512 2059 002 PORT CTB (DES SOURCE)(SNGL SLP)(TY J-J)

DOLLARS
and CENTS

LF 15,490.000 131

512 2060 002 PORT CTB (MOVE)(SNGL SLP)(TY J-J)

DOLLARS
and CENTS

LF 5,300.000 132

512 2061 002 PORT CTB (STKPL)(SNGL SLP)(TY J-J)

DOLLARS
and CENTS

LF 8,940.000 133

529 2006 CONC CURB (MONO) (TY II)
DOLLARS

and CENTS

LF 12,246.000 134

529 2070 CONCRETE CURB (TYPE U-TURN)(SPECIAL)
DOLLARS

and CENTS

LF 1,296.000 135

530 2010 006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 1,637.800 136

531 2005 006 CURB RAMPS (TY 1)

DOLLARS
and CENTS

EA 4.000 137

531 2010 006 CURB RAMPS (TY 7)

DOLLARS
and CENTS

EA 8.000 138

531 2017 006 CURB RAMPS (TY 21)

DOLLARS
and CENTS

EA 2.000 139

531 2024 006 CONC SIDEWALK (5")
DOLLARS

and CENTS

SY 2,298.000 140

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



14-28

540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 845.000 141

540 2005 031 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 1.000 142

540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 5.000 143

540 2012 031 MTL BEAM GD FEN TRANS (TL2)

DOLLARS
and CENTS

EA 2.000 144

540 2044 031 DOWNSTREAM ANCHOR TERMI-
NAL(DAT)SECTION

DOLLARS
and CENTS

EA 1.000 145

540 2046 031 MTL BM GD FEN TRANS (NON-SYM)

DOLLARS
and CENTS

EA 1.000 146

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 2,044.000 147

542 2002 REMOVING TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 2.000 148

544 2001 001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 9.000 149

544 2003 001 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 1.000 150

PROPOSAL SHEET
PROJECT IM 0451(346) TxDOT
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545 2092 CRASH CUSH ATTEN (INSTL)(R)(W)(TL3)
DOLLARS

and CENTS

EA 2.000 151

545 2094 CRASH CUSH ATTEN (INSTL)(S)(N)(TL2)

DOLLARS
and CENTS

EA 2.000 152

545 2095 CRASH CUSH ATTEN (INSTL)(S)(N)(TL3)

DOLLARS
and CENTS

EA 6.000 153

545 2100 CRASH CUSHION ATTENUATOR (MOVE & 

RESET)
DOLLARS

and CENTS

EA 1.000 154

545 2101 CRASH CUSHION ATTENUATOR (REMOVE)

DOLLARS
and CENTS

EA 8.000 155

550 2003 CHAIN LINK FENCE (REMOVE)

DOLLARS
and CENTS

LF 505.000 156

550 2006 GATE (REMOVE)

DOLLARS
and CENTS

EA 1.000 157

610 2060 015 INS RD IL AM (U/P) (TY 1) (.15KW)S
DOLLARS

and CENTS

EA 14.000 158

618 2018 CONDT (PVC) (SCHD 40) ( 2")
DOLLARS

and CENTS

LF 655.000 159

618 2019 CONDT (PVC) (SCHD 40) (2") (BORE)
DOLLARS

and CENTS

LF 60.000 160
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618 2022 CONDT (PVC) (SCHD 40) (3")
DOLLARS

and CENTS

LF 40.000 161

618 2024 CONDT (PVC) (SCHD 40) (4")

DOLLARS
and CENTS

LF 455.000 162

618 2025 CONDT (PVC) (SCHD 40) (4") (BORE)

DOLLARS
and CENTS

LF 1,020.000 163

618 2048 CONDT (RM) (1 1/4")

DOLLARS
and CENTS

LF 850.000 164

620 2007 001 ELEC CONDR (NO. 4) BARE
DOLLARS

and CENTS

LF 80.000 165

620 2008 001 ELEC CONDR (NO. 4) INSULATED
DOLLARS

and CENTS

LF 160.000 166

620 2009 001 ELEC CONDR (NO. 6) BARE
DOLLARS

and CENTS

LF 365.000 167

620 2010 001 ELEC CONDR (NO. 6) INSULATED

DOLLARS
and CENTS

LF 730.000 168

620 2011 001 ELEC CONDR (NO. 8) BARE

DOLLARS
and CENTS

LF 2,435.000 169

620 2015 001 ELEC CONDR (NO.12) BARE

DOLLARS
and CENTS

LF 815.000 170

620 2016 001 ELEC CONDR (NO.12) INSULATED
DOLLARS

and CENTS

LF 1,630.000 171
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624 2004 014 GROUND BOX TY 2 (243636) W/APRON
DOLLARS

and CENTS

EA 19.000 172

628 2063 003 ELC SRV TY D 120/240 060 (NS)GS(N)SP(O)

DOLLARS
and CENTS

EA 1.000 173

636 2001 014 ALUMINUM SIGNS (TY A)

DOLLARS
and CENTS

SF 84.000 174

636 2002 014 ALUMINUM SIGNS (TY G)

DOLLARS
and CENTS

SF 120.000 175

636 2003 014 ALUMINUM SIGNS (TY O)
DOLLARS

and CENTS

SF 2,641.000 176

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 8.000 177

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 34.000 178

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)

DOLLARS
and CENTS

EA 6.000 179

644 2027 IN SM RD SN SUP&AM TYS80(1)SA(U)

DOLLARS
and CENTS

EA 2.000 180

644 2028 IN SM RD SN SUP&AM TYS80(1)SA(U-1EXT)

DOLLARS
and CENTS

EA 3.000 181

644 2029 IN SM RD SN SUP&AM TYS80(1)SA(U-2EXT)
DOLLARS

and CENTS

EA 2.000 182
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644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG
DOLLARS

and CENTS

EA 3.000 183

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 35.000 184

650 2028 INS OH SN SUP(30 FT CANT)

DOLLARS
and CENTS

EA 2.000 185

650 2034 INS OH SN SUP(35 FT CANT)

DOLLARS
and CENTS

EA 1.000 186

650 2040 INS OH SN SUP(40 FT CANT)
DOLLARS

and CENTS

EA 1.000 187

650 2068 INS OH SN SUP(65 FT BRDG)
DOLLARS

and CENTS

EA 1.000 188

650 2167 INS OH SN SUP(180 FT BRDG)
DOLLARS

and CENTS

EA 1.000 189

650 2172 RELOCATE EXISTING OVERHD SIGN SUP

DOLLARS
and CENTS

EA 1.000 190

650 2173 REMOVE OVERHD SIGN SUP

DOLLARS
and CENTS

EA 5.000 191

658 2258 006 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB

DOLLARS
and CENTS

EA 49.000 192

658 2277 006 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 47.000 193
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658 2292 006 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 15.000 194

658 2329 006 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND

DOLLARS
and CENTS

EA 12.000 195

662 2056 WK ZN PAV MRK REMOV (REFL) TY II-C-R

DOLLARS
and CENTS

EA 538.000 196

662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 6,786.000 197

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 15,761.000 198

662 2075 WK ZN PAV MRK REMOV (W)  8" (SLD)
DOLLARS

and CENTS

LF 2,675.000 199

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 108.000 200

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 20,783.000 201

666 2183 014 REF PAV MRK TY II (Y) 12" (SLD)

DOLLARS
and CENTS

LF 275.000 202

668 2106 PREFAB PAV MRK TY C (W) (ARROW)

DOLLARS
and CENTS

EA 21.000 203

668 2107 PREFAB PAV MRK TY C (W) (DBL ARROW)
DOLLARS

and CENTS

EA 7.000 204
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668 2115 PREFAB PAV MRK TY C (W) (UTURN ARROW)
DOLLARS

and CENTS

EA 2.000 205

668 2116 PREFAB PAV MRK TY C (W) (WORD)

DOLLARS
and CENTS

EA 22.000 206

668 2136 PREFAB PAV MRK (TY C)(MULTI)(SHIELD)

DOLLARS
and CENTS

EA 15.000 207

668 2145 PREFAB PAV MRK TY C (W) (NUMBER)

DOLLARS
and CENTS

EA 3.000 208

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 21.000 209

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 5.000 210

672 2017 034 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 1,486.000 211

672 2024 034 TRAFFIC BUTTON TY W

DOLLARS
and CENTS

EA 56.000 212

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 39,299.000 213

677 2003 ELIM EXT PAV MRK & MRKS ( 8")

DOLLARS
and CENTS

LF 4,451.000 214

677 2005 ELIM EXT PAV MRK & MRKS (12")
DOLLARS

and CENTS

LF 1,011.000 215
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677 2008 ELIM EXT PAV MRK & MRKS (ARROW)
DOLLARS

and CENTS

EA 2.000 216

677 2010 ELIM EXT PAV MRK & MRKS (ENTR GORE)

DOLLARS
and CENTS

EA 1.000 217

677 2018 ELIM EXT PAV MRK & MRKS (WORD)

DOLLARS
and CENTS

EA 2.000 218

678 2002 PAV SURF PREP FOR MRK ( 6")

DOLLARS
and CENTS

LF 37,402.000 219

678 2003 PAV SURF PREP FOR MRK ( 8")
DOLLARS

and CENTS

LF 3,882.000 220

678 2004 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 6,173.000 221

678 2007 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 21.000 222

678 2008 PAV SURF PREP FOR MRK (DBL ARROW)

DOLLARS
and CENTS

EA 7.000 223

678 2016 PAV SURF PREP FOR MRK (UTURN ARR)

DOLLARS
and CENTS

EA 2.000 224

678 2018 PAV SURF PREP FOR MRK (WORD)

DOLLARS
and CENTS

EA 22.000 225

678 2025 PAV SURF PREP FOR MRKS (SHIELD)
DOLLARS

and CENTS

EA 15.000 226
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678 2044 PAV SURF PREP FOR MRK (NUMBER)
DOLLARS

and CENTS

EA 3.000 227

680 2002 INSTALL HWY TRF SIG (ISOLATED)

DOLLARS
and CENTS

EA 1.000 228

682 2001 003 BACK PLATE (12 IN) (3 SEC)

DOLLARS
and CENTS

EA 17.000 229

682 2002 003 BACK PLATE (12 IN) (4 SEC)

DOLLARS
and CENTS

EA 2.000 230

682 2022 003 VEH SIG SEC (12 IN) LED (GRN ARW)
DOLLARS

and CENTS

EA 2.000 231

682 2023 003 VEH SIG SEC (12 IN) LED (GRN)
DOLLARS

and CENTS

EA 17.000 232

682 2024 003 VEH SIG SEC (12 IN) LED (YEL ARW)
DOLLARS

and CENTS

EA 2.000 233

682 2025 003 VEH SIG SEC (12 IN) LED (YEL)

DOLLARS
and CENTS

EA 17.000 234

682 2026 003 VEH SIG SEC (12 IN) LED (RED ARW)

DOLLARS
and CENTS

EA 4.000 235

682 2027 003 VEH SIG SEC (12 IN) LED (RED)

DOLLARS
and CENTS

EA 17.000 236

684 2029 TRF SIG CBL (TY A) (14 AWG) ( 3 CONDR)
DOLLARS

and CENTS

LF 3,045.000 237
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684 2031 TRF SIG CBL (TY A) (14 AWG) ( 5 CONDR)
DOLLARS

and CENTS

LF 3,745.000 238

684 2033 TRF SIG CBL (TY A) (14 AWG) ( 7 CONDR)

DOLLARS
and CENTS

LF 4,930.000 239

684 2080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR)

DOLLARS
and CENTS

LF 10,500.000 240

686 2043 INS TRF SIG PL AM(S) 1 ARM (44’)

DOLLARS
and CENTS

EA 2.000 241

686 2143 INS TRF SIG PL AM(S) 2 ARM (40-36’)
DOLLARS

and CENTS

EA 1.000 242

687 2001 005 PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 10.000 243

688 2002 VEH LP DETECT (SAWCUT)
DOLLARS

and CENTS

LF 2,814.000 244

730 2113 009 FULL-WIDTH MOWING

DOLLARS
and CENTS

CYC 8.000 245

734 2002 002 LITTER REMOVAL

DOLLARS
and CENTS

CYC 15.000 246

735 2132 001 DEBRIS REMOVAL (STREET)

DOLLARS
and CENTS

CYC 15.000 247

738 2224 001 CLEANING/SWEEPING (STREET)
DOLLARS

and CENTS

CYC 20.000 248
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752 2022 001 TREE REMOVAL (4"-12" DIA)
DOLLARS

and CENTS

EA 11.000 249

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 200.000 250

1122 2019 001 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 200.000 251

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 

INSTLL
DOLLARS

and CENTS

LF 150.000 252

1122 2047 001 BIOGRD EROSN CONT LOGS (8" DIA) 

INSTALL
DOLLARS

and CENTS

LF 2,300.000 253

1122 2048 001 BIOGRD EROSN CONT LOGS (12" 
DIA)INSTALL

DOLLARS
and CENTS

LF 600.000 254

1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 

REMOV
DOLLARS

and CENTS

LF 2,900.000 255

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 

REMOVE
DOLLARS

and CENTS

LF 150.000 256

3061 2004 FAST TRK CONC(CONT REINF HY STL)(13")
DOLLARS

and CENTS

SY 5,508.000 257
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4116 2001 SOIL NAIL ANCHORS
DOLLARS

and CENTS

LF 1,400.000 258

5050 2002 CTB CONNECT HDWARE

DOLLARS
and CENTS

EA 385.000 259

5893 2007 ADJUST MANHOLE (SANITARY SEWER)

DOLLARS
and CENTS

EA 3.000 260

5969 2002 WATER MAIN PIPE (PVC)(6IN)

DOLLARS
and CENTS

LF 35.000 261

5969 2005 WATER MAIN PIPE (PVC)(8IN)
DOLLARS

and CENTS

LF 540.000 262

5969 2006 WATER MAIN PIPE (PVC)(12IN)
DOLLARS

and CENTS

LF 160.000 263

5969 2011 WATER MAIN PIPE (STL)(12IN)
DOLLARS

and CENTS

LF 53.000 264

5969 2021 WATER MAIN PIPE (STL)(24IN)

DOLLARS
and CENTS

LF 160.000 265

5969 2040 CUT AND PLUG WATER MAIN (6IN)

DOLLARS
and CENTS

EA 1.000 266

5969 2041 CUT AND PLUG WATER MAIN (8IN)

DOLLARS
and CENTS

EA 1.000 267

5969 2043 CUT AND PLUG WATER MAIN (12IN)
DOLLARS

and CENTS

EA 2.000 268
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5969 2048 CUT AND PLUG WATER MAIN (24IN)
DOLLARS

and CENTS

EA 2.000 269

5969 2074 WET CONNECTION (6IN)

DOLLARS
and CENTS

EA 1.000 270

5969 2075 WET CONNECTION (12IN)

DOLLARS
and CENTS

EA 2.000 271

5969 2079 WET CONNECTION (24IN)

DOLLARS
and CENTS

EA 2.000 272

5969 2085 FIRE HYDRANT
DOLLARS

and CENTS

EA 4.000 273

5969 2086 FIRE HYDRANT LEAD (6IN)(PVC)
DOLLARS

and CENTS

LF 18.000 274

5969 2087 REMOVING AND SALVAGING FIRE 
HYDRANT

DOLLARS
and CENTS

EA 4.000 275

5969 2134 WET CONNECTION (8IN)
DOLLARS

and CENTS

EA 1.000 276

6007 2001 REMOVING TRAFFIC SIGNALS
DOLLARS

and CENTS

EA 1.000 277

6008 2002 REMOVE OVERHEAD SIGN PANELS
DOLLARS

and CENTS

EA 10.000 278
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6473 2002 001 MULTIPOLYMER PAV MRK (W)(4")(BRK)
DOLLARS

and CENTS

LF 140.000 279

6473 2004 001 MULTIPOLYMER PAV MRK (W)(6")(SLD)

DOLLARS
and CENTS

LF 18,806.000 280

6473 2005 001 MULTIPOLYMER PAV MRK (W)(6")(BRK)

DOLLARS
and CENTS

LF 11,610.000 281

6473 2006 001 MULTIPOLYMER PAV MRK (W)(6")(DOT)

DOLLARS
and CENTS

LF 88.000 282

6473 2007 001 MULTIPOLYMER PAV MRK (W)(8")(SLD)
DOLLARS

and CENTS

LF 6,524.000 283

6473 2009 001 MULTIPOLYMER PAV MRK (W)(12")(SLD)
DOLLARS

and CENTS

LF 5,657.000 284

6473 2010 001 MULTIPOLYMER PAV MRK (W)(12")(LNDP)
DOLLARS

and CENTS

LF 1,749.000 285

6473 2014 001 MULTIPOLYMER PAV MRK (Y)(6")(SLD)

DOLLARS
and CENTS

LF 19,510.000 286

6473 2020 001 MULTIPOLYMER PAV MRK (BLK)(6")(BRK)

DOLLARS
and CENTS

LF 11,470.000 287

6473 2021 001 MULTIPOLYMER PAV MRK (W)(24")(SLD)

DOLLARS
and CENTS

LF 191.000 288

6834 2001 002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 400.000 289
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8260 2002 LED COUNTDOWN PED SIGNAL MOD W/
HOUSING

DOLLARS
and CENTS

EA 16.000 290

8835 2001 ACCESSIBLE PEDESTRIAN SIGNAL UNITS
DOLLARS

and CENTS

EA 14.000 291
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County:  Harris Sheet  
 
Highway:  IH 45, IH 610 Control:  0500-03-573 
 
 

 General Notes Sheet A 

General Notes: 

General: 

RAP generated by this project will become the property of the Contractor for use in the current 
construction project or in future projects. 

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

The following standard detail sheets are modified: 
 

Modified Standards 

Overhead Sign Bridge Walls: COSS & OSB-SZ(MOD) 

Prestressed Concrete I-Girder Design: IGND (MOD) 

Prestressed Concrete Slab Beams: PSBND (MOD) 

Thickened Slab End Details: IGTS (MOD) 

Common Foundation Details: FD (MOD) 

Traffic Signal Pole Foundation: TS-FD-12 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 
exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
than is required to place the foundation.  After placing the foundation, wrap the periphery with 
0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken out 
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 
and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 
wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 
supports are approximate.  Verify the lengths before ordering these materials to meet the existing 
field conditions and to conform to the minimum sign mounting heights shown in the plans. 
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 General Notes Sheet B 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 
Small Signs sheet. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 
plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Right of way parcels or utility adjustments shown to be unclear on the plans but not listed on the 
special provisions will have no effect on construction. 

Request additional soil information for this project at the Area Engineer’s office. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 
 
The existing bridge located at IH 45 at Woodridge Road has been tested for Asbestos Containing 
Materials (ACM) and found to contain 1% or less ACM.  No mitigation was required. 
 
The existing bridge at IH 610 at Broad Street has been tested for Asbestos Containing Materials 
(ACM) and found to contain greater than 1% ACM and will be abated during construction.  The 
ACM were found in the following areas: bridge rail.  Please refer to the copy of the report: 
Asbestos and Lead Testing Report, Bridge at I-610 at Broad Street, Harris County, Texas, 
CSJ:0500-03-573, NBI: 12-102-A-0271-16-480, dated November 5, 2013 by Honesty 
Environmental Services, Inc.” For work on this location, notify the Engineer of proposed dates 
of removal of structural elements with ACM at least 60 days before work is to begin in this area 
to allow the State sufficient time to abate the asbestos.  Coordinate the overall work with the 
Specialty Contractor who performs the abating work. 
 
The existing bridge at IH 610 at Telephone Road has been tested for Asbestos Containing 
Materials (ACM) and found to contain greater than 1% ACM and will be abated during 
construction.  The ACM were found in the following areas: bridge rail, columns.  Please refer to 
the copy of the report: Asbestos and Lead Testing Report, Bridge at I-610 at Telephone Road, 
Harris County, Texas, CSJ:0500-03-573, NBI: 12-102-A-0271-16-489, dated November 5, 2013 
by Honesty Environmental Services, Inc.” For work on this location, notify the Engineer of 
proposed dates of removal of structural elements with ACM at least 60 days before work is to 
begin in this area to allow the State sufficient time to abate the asbestos.  Coordinate the overall 
work with the Specialty Contractor who performs the abating work. 
 
Any groundwater elevation information provided is representative of conditions existing on the 
day when and for the specific location where this information was collected.  The actual 
groundwater elevation may fluctuate with time, climatic conditions, and construction activity. 
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 General Notes Sheet C 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 
shown on the Construction Division (CST) of the Department’s material producers list.  Check 
the latest link on the TxDOT webite for this list.  The category/item is “Roadway Illumination 
and Electrical Supplies.”  No substitutions will be allowed for materials found on this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

The Contractor may make the electrical grounding connections and permissible splices using the 
thermal fusion process, Cadweld, ThermOweld or approved equal, instead of bolted connections 
and splices. 

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical 
systems for the highway lighting systems before final acceptance for compliance with plans and 
specifications.  The inspection will be made with personnel from the electrical section of the 
Department’s District Transportation Operations Office.  The city’s electrical division personnel 
will also inspect lighting systems within the city limits.  Portions of the work found to be 
deficient during this inspection will not be accepted. 

General:  Traffic Signals 

For traffic signal items, use materials from pre-qualified producers as shown on the General 
Services Division (GSD) of the Department’s material producers list.  Check the latest links on 
the TxDOT website for this list, including (but not limited to): 
http://www.txdot.gov/txdot_library/consultants_contractors/publications/purchasing_specificatio
ns.htm under “Supplemental Specifications and Attachments.”  No substitutions will be allowed 
for materials found on this list. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 
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Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

If fences cross construction easements shown on the plans and work is required beyond the 
fences, remove and replace the fences as directed.  This work and the materials are subsidiary to 
the various bid items. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

 
Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 
 
If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   

Be aware that an operational Computerized Transportation Management System (CTMS) exists 
within the limits of this project and that the system must remain operational throughout 
construction.  If the Contractor damages or cause damage to this system, repair such damage 
within 8 hours of occurrence at no cost to the Department.  In the event of system damage, notify 
the TxDOT Houston District Maintenance Office (Mr. David Fink at 713-881-3063) within one 
hour of occurrence.  Failure of the Contractor to repair damage to the main fiber optic cable and 
CCTV cable trunk lines, which convey all corridor information to TranStar, will result in the 
Contractor being billed for the full cost of emergency repairs. 
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At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 
ground.  Use caution if working in these areas to avoid damaging or interfering with existing 
facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 
intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 
using established industry and utility safety practices.  Consult the appropriate utility company 
before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 
 
Before beginning any underground work, notify the City of Houston’s Chief Inspector, Public 
Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical 
systems for lighting facilities within the limits of this project. 

Item 5:  Control of the Work 

Before contract letting, electronically generated earthwork cross-section data will be furnished 
free of charge to the prospective bidders on a compact high-density disk, in an ASCII print 
format.  This will be available through the Association of General Contractors bulletin board 
service or through the Area Engineer’s office.  If the earthwork data is not available 
electronically, reproducible earthwork cross sections are available at the Area Engineer’s office 
for borrowing by copying service companies for the purpose of making copies for the 
prospective bidders, at the prospective bidder’s expense.  The earthwork cross-section data 
provided above is for non-construction purposes only and it is the responsibility of the 
prospective bidder to validate the enclosed data with the appropriate plans, specifications, and 
estimates for the projects. 
 
Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 
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Table 1 
 2004 Construction Specification Required Shop/Working Drawing Submittals  

Spec 
Item 
No.'s  

Product  
Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

7.8  Construction Load Analyses  Y Y Y B 

400  
Excavation and Backfill for Structures 
(cofferdams)  

Y N Y A 

403  Temporary Special Shoring  Y N Y B 

420  Formwork/Falsework  Y N Y A 

423 Retaining Walls, (calcs req'd.)  Y Y Y C 

425  Optional Design Calculations (Prstrs Bms)  Y Y Y B 

425  Prestr Concr Sheet Piling  Y Y N B 

425  Prestr Concr Beams  Y Y N B 

425  Prestr Concr Bent  Y Y N B 

426  Post Tension Details  Y Y N B 

434  Elastomeric Bearing Pads (All)  Y Y N B 

441  Bridge Protective Assembly  Y Y N B 

441  Misc Steel (various steel assemblies)  Y Y N B 

441  Steel Pedestals (bridge raising)  Y Y N B 

441  Steel Bearings  Y Y N B 

441  Steel Bent  Y Y N B 

441  Steel Diaphragms  Y Y N B 

441  Steel Finger Joint  Y Y N B 

441  Steel Plate Girder  Y Y N B 

441  Steel Tub-Girders  Y Y N B 

441  Erection Plans Y N Y A 

449  Sign Structure Anchor Bolts  Y Y N T 

450  Railing  Y Y N A 

462  Concrete Box  Culvert  Y Y N C 

462 
Concrete Box Culvert (Alternate Designs 
Only,calcs reqd.)  

Y Y Y B 

464 
Reinforced Concrete Pipe (Jack and Bore 
only; ONLY when requested) 

Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets  Y Y N A 

465 
Pre-cast Junction Boxes, Grates, and Inlets 
(Alternate Designs Only, calcs req’d.)  

Y Y Y B 

466 Pre-cast Headwalls and Wingwalls Y Y N A 

467 Pre-cast Safety End Treatments Y Y N A 

495 Raising Existing Structure (calcs reqd.) Y Y Y B 

610  
Roadway Illumination Supports (Non-
Standad only, cals reqd.) 

Y Y Y T 

613 
High Mast Illumination Poles (Non-standard 
only, calcs reqd.) 

Y Y Y T 

627  Treated Timber Poles  Y Y N T 

644  
Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, Etc.)  

Y Y Y T 

647 Large Roadside Sign Supports  Y Y Y T 

650 
Cantilever Sign Structure Supports - 
Alternate Design Cacls.  

Y Y Y T 

650  Sign Structures Y Y N T 

652 Highway Sign Lighting Fixtures Y Y N T 

654  Sign Walkways  Y Y N T 

680 Installation of Highway Traffic Signals Y Y N T 

682 Vehicle and Pedestrian Signal Heads Y Y N T 
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684 Traffic Signal Cables Y Y N T 

685  Roadside Flashing Beacon Assemblies  Y Y N T 

686 
Traffic Signal Pole Assemblies (Steel) (Non-
Standard only) 

Y Y Y T 

687 Pedestal Pole Assemblies Y Y N T 

688 Detectors Y Y N A 

784  Repairing Steel Bridge Members  Y Y Y B 

SS  Prestr Concr Crown Span  Y Y N B 

SS  Sound Barrier Walls  Y Y N B 

SS  Camera Poles  Y Y Y TMS 

SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B 

SS  Screw-In Type Anchor Foundations  Y Y N T 

SS  Fiber Optic/Communication Cable Y Y N TMS 

SS  Spread Spectrum Radios for Signals Y Y N T 

SS  VIVDS System for Signals Y Y N T 

SS CTMS Equipment Y Y N TMS 

 
Key to Reviewing Party 
 

A - Area Office  

Area Office  Email Address 

Southeast Area Area Office HOU-SEHAShpDrwgs@txdot.gov 

Traffic Systems Construction Office HOU-TSCShpDrwgs@txdot.gov 
 

B - Bridge Engineer  

Bridge Design (TxDOT) HOU-BrgShpDrwgs@txdot.gov 
 

C - Construction Office  

Construction HOU-ConstrShpDrwgs@txdot.gov 

Laboratory HOU-LabShpDrwgs@txdot.gov 
 

T - Traffic Engineer 

Traffic Operations HOU-TrfShpDrwgs@txdot.gov 
 

TMS – Traffic Management System 

Computerized Traffic Management 
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov 

 

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes the waters of 
the U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 
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The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below:                                                                            

 
1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 

Document both the Project Specific Locations (PSL) and their authorization. 
Maintain copies for review by the Department or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit 
process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 
fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 
permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of at a location approved within a USACE 
evaluated area.    

                                    
2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 
b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 56.4 acres.  The disturbed area in this project, the 
project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile 
of the project limits for the Contract, will further establish the authorization requirements for 
storm water discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain required authorization from the TCEQ for 
Contractor PSLs for construction support activities on or off the ROW.  When the total area 
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 
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operator when on an off-state system route) and to the local government that operates a separate 
storm drain system. 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 
The nesting / breeding season for migratory birds is March 1 through August 30. 
 
Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 
to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 
destroy nests on structures or in trees within the project limits during the nesting / breeding 
season. 
 
Take measures to prevent the building of nests on any structures or trees within the project limits 
throughout the duration of the construction if work / removal will be performed during the 
nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 
District Environmental Section.  Obtain this approval well in advance of the planned use.  
Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 
subsidiary to the various bid items. 

Item 8:  Prosecution and Progress 

The road-user cost liquidated damages per day are as shown below for each milestone shown on 
the Table below. After the project is substantially complete, the liquidated damages become 
those based on contract administration costs. 

 

Milestone Begin End Calendar 
Days 
Allowed 

Incentives/Disincentives 
per Calendar Day 

Maximum 
Days for 
Incentives 

Maximum 
Amount 
for 
Incentives 

1       

2       

3       

4       
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The Contractor will receive a credit in the amounts shown above per day for substantially 
completing the milestone in less than the number of days stipulated on the proposal cover. The 
maximum amount of incentive is $ 1,498,000. 

Create, maintain, and submit for approval, a Critical Path Method (CPM) project schedule using 
computer software that is fully compatible with version 3.1 of Primavera Systems, Inc. or 
Primavera Project Planner (P3). 

The Department will supply bidders, upon written request, one electronic copy of the time 
determination schedule.  The time determination schedule provided is for informational use only 
and is not intended for bidding or construction purposes.  

The Department will not adjust the number of days for the project and milestones, if any, due to 
differences in opinion regarding any assumptions made in the preparation of the schedule or for 
errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a Seven-day workweek in accordance 
with Section 8.3.A.3, and 8.3.C.1, Nighttime work “Five-, Six-, and Seven-Day Workweeks.” 

Provide a virus-free computer disk or diskette containing the Primavera construction schedule. 

The maximum number of days the time charges on this contract may be suspended due to 
fabrication or utility adjustment delays is 60 days.  The Engineer and the Contractor may 
mutually agree, in writing, to increase or decrease this maximum number of days. 

The Lane Closure Assessment Fee is $ 2,000 for IH 45, $1,500 for IH 610, $400 for SH 35, $300 
for EB or WB frontage roads along S. Loop IH 610, and $400 for NB or SB frontage roads along 
IH 45.  This fee applies to the Contractor for closures or obstructions that overlap into restricted 
hour traffic for each hour or portion thereof, per lane, regardless of the length of lane closure or 
obstruction.  For Restricted Hours subject to Lane Assessment Fee refer to the Item, “Barricades, 
Signs, and Traffic Handling.” 

Item 100:  Preparing Right of Way 

Obtain a City of Houston plumbing permit and a demolishing permit or removing permit before 
demolishing or removing existing houses or commercial buildings. 

Clean existing ditches under fill sections of undesirable materials including grass, muck, and 
trash.  Perform this work in accordance with the Construction section of the Item, “Preparing 
Right of Way.”  This work is subsidiary to this bid Item. 

The Item, “Preparing Right of Way” will be measured for payment only in those designated 
areas shown on the plans.  Preparing right of way necessary to perform construction that is 
outside designated areas is subsidiary to this bid Item. 

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the 
Department. 
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Reestablish and maintain right of way stakes after completing the right of way preparation 
activities and until the new utilities are in place. 

Remove and assume ownership of the existing ground mounted signs within the limits of 
roadway construction unless otherwise noted or directed.  This work is subsidiary to the Item, 
“Preparing Right of Way.” 

Item 104:  Removing Concrete 

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests 
is not removed at the same time. 
 

Item 105:  Removing Stabilized Base and Asphalt Pavement 

Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 
 
Removing the Asphalt Concrete Pavement (ACP) material is paid under the Item, “Salvaging, 
Hauling, and Stockpiling Reclaimable Asphalt Pavement.” 

Removing the cement or lime treatment is paid under the Item, “Removing Stabilized Base and 
Asphalt Pavement.” 

Remove the ACP separately from the cement or lime treatment.  Make the removed depth is as 
uniform as possible during each removal pass if the pavement depth being removed is composed 
of different asphalt layers.  Unless otherwise approved, stockpile the RAP of differing types of 
quality separately by its intended use such as for the asphalt treatment, cement treatment, lime 
treatment, or asphalt concrete pavement.  Break, crush, or mill the stockpiled materials so that 
100 percent pass the 2-in. sieve. 

Removing the base material is paid under the Item, “Removing Stabilized Base and Asphalt 
Pavement.” 

Item 110:  Excavation 

If manipulating the excavated material requires moving the same material more than once to 
accomplish the desired results, the excavation is measured and paid for only once regardless of 
the manipulation required. 

Transition the ditch grades and channel bottom widths at structure locations.  Use only approved 
channel excavation in the embankment. 

The total excavation quantity shown on the plans includes the quantity for excavating to 2 ft. 
behind the back of the proposed curb. 

Item 132:  Embankment 

If salvaged base is used for the embankment material, break it into small pieces to achieve the 
required density and to facilitate placing in the embankment.  Obtain approval of the material 
before placing in the embankment. 
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Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index 
(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form 
a suitable embankment.  

The embankment material used on the project which has a Liquid Limit exceeding 45 will be 
tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than 
20,000 cu. yd., unless otherwise directed.  Only use material that passes the above tests. 

Item 161:  Compost 

Item 162:  Sodding for Erosion Control  

Item 164:  Seeding for Erosion Control 

Item 166:  Fertilizer  

Item 168:  Vegetative Watering 

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” standard sheet for material 
specifications, application rates, and for watering requirements. 

Item 204:  Sprinkling 

Perform subsidiary sprinkling as required under various other items in accordance with the Item, 
“Sprinkling.” 

Sprinkling for dust control is subsidiary to the various bid items. 

Item 210:  Rolling 

Use a medium pneumatic roller meeting the requirements of Item 210 as directed.  This work is 
subsidiary to the various bid items.  On every asphalt shot, use a minimum of 3 pneumatic rollers 
or as directed.  Use approved rolling patterns.  Successive asphalt shots will not be allowed until 
acceptable rolling has been accomplished on the preceding asphalt shot. 

Item 260:  Lime Treatment (Road-Mixed) 

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the 
lime and water to place the lime in suspension and to obtain a uniform mixture. 

The Engineer will observe the lime treatment that the Contractor elects to open to construction 
traffic immediately after compaction.  If the construction traffic damages the subgrade, route the 
traffic off the damaged section in accordance with the standard specification.  If the construction 
traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.  
Apply these courses within 14 days with a maximum curing period of 7 days. 

Place the hydrated and the commercial lime as a water suspension or slurry according to the 
slurry placing method shown in Section 260.4.C.2, “Slurry Placement.” 

Use the type of lime at particular locations as directed. 

Place the quicklime dry or as a slurry. 



County:  Harris Sheet  
 
Highway:  IH 45, IH 610 Control:  0500-03-573 
 
 

 General Notes Sheet M 

For the dry quicklime, a spreader box is not required if the lime material is evenly distributed. 

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work 
in which the application, mixing, and compaction are completed in the same working day, if 
approved by the Engineer. 

Provide documentation from certified public scales showing gross, tare, and net weights.  
Provide producer’s delivery tickets also showing gross, tare, and net weights.  Completely empty 
the lime trailers at the project site.  The Engineer may direct the Contractor to reweigh any 
shipment of lime on certified scales.  The cost of this operation is subsidiary to the Item, “Lime 
Treatment (Road-Mixed).”   

The percentage of lime shown on the plans is estimated on the basis of engineering tests.  If soil 
tests made during construction indicate properties different than those originally anticipated, the 
Engineer may vary the percentage of the lime to provide soil characteristics similar to those of 
the preliminary tests. 

Mix the lime with the new base material in an approved pugmill type stationary mixer. 

Item 276:  Cement Treatment (Plant-Mixed) 

Before placing the new base, wet and coat the vertical construction joints between the new base 
and the previously placed base with dry cement. 

If the total thickness of the cement treatment is greater than 8 in., compact it in multiple lifts in 
accordance with Section 276.4.C, “Compaction.”  Place the courses in the same working day 
unless otherwise approved. 

If using a 100 percent crushed stone aggregate for the proposed base or other aggregate, it must 
contain 4.5 percent cement based on the dry weight of the aggregate.  There is no minimum 
compressive strength requirement for this Item. 

The requirement for core drilling to determine the thickness of cement treatment is waived if 
using less than 500 sq. yd. at one location. 

For widening the existing pavement, the Engineer may waive the requirements for preparing the 
subgrade by scarifying and compacting if the as-cut subgrade can be maintained to the density of 
the natural ground and to a uniform consistency when placing the base course.  Keep the 
subgrade wet. 

Compact in accordance with the standard specifications and complete the finishing operations 
within a period of 5 hours after adding the cement to the base material. 

Cure the final course of cement treatment using an asphalt distributor that distributes the 
approved curing material and water mixture material at a rate of 0.25 gallons per square-yard 
evenly and smoothly or as recommended by the manufacturer at the recommended dilution rate, 
under a pressure necessary for proper distribution.  Provide a curing material meeting the 
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requirements of the Item, “Asphalts, Oils, and Emulsions” for curing the cement treatment.  Use 
the following materials for curing the courses of cement treatment: 
 

Curing Material Application 

Water All courses, except final course 
PCE Final course 

Continue curing until placing another course or opening the finished section to traffic. 

Spread the material so that the layers of base are uniform in depth and in loose density before 
compacting. 

Type E material consists of Type A material, crushed concrete (except under flexible pavement), 
or Reclaimed Asphalt Pavement (RAP) meeting the requirements of the Item, “Flexible Base.”  
If approved, the 50 percent maximum RAP limitation may be waived. 

Unless otherwise directed, place the next pavement layer within 7 working days of placing the 
base. 

If using crushed stone for the Type E material under this Item, ensure it meets the requirements 
for the Item, “Flexible Base,” Type A, Grade 1.  Texas Test Method TEX-117-E is not required 
for this Item. 

If using Recycled Type E cement treatment under proposed flexible pavement, produce it using 
the existing base salvaged from within this project or from other approved Department projects 
and salvaged asphalt concrete pavement.  Do not use crushed concrete under flexible pavement. 

If using Recycled Type E cement treatment under proposed concrete pavement, produce it using 
the existing base salvaged from within this project or from other approved Department projects, 
salvaged asphalt concrete pavement, or crushed concrete.  If using crushed concrete as an 
aggregate, meet the requirements of Grade 3.  

If using salvaged existing base and asphalt concrete pavement as described above, size it so that 
all the material, except the existing individual aggregate, passes the 2-in. sieve and is of a 
gradation that allows satisfactory compaction.  Provide salvaged material that does not contain 
deleterious material such as clay or organic material.  Provide material passing the No. 40 sieve, 
defined as soil binder, with a maximum Plasticity Index of 10 and a maximum Liquid Limit of 
35 when tested in accordance with test method TEX-106-E. 

Meet the following additional requirements if the base and ACP are salvaged from other 
Department projects: 

1. Obtain written approval before using the material. 

2. Salvage and stockpile by approved methods. 

3. Stockpile the material for exclusive use by the Department. 
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Item 292:  Asphalt Treatment (Plant-Mixed)  

Unless otherwise shown on the plans, RAP generated by this project will become the property of 
the Contractor for use in the current construction project or in future projects. 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-126-E. 

Meet the following grading requirements: 
 

Sieve  

 

Percent Passing 

Size Grade 4 (Bondbreaker) 

1-3/4 in. - 
1 in. - 

1/2 in. 100 
No. 4 30 - 70 

No. 40 15 - 45 

Physical requirements are as follows: 

Maximum Plasticity Index (PI) = 8 
Maximum Liquid Limit (LL) = 35  
Maximum Wet Ball Mill = 50 (crushed stone) 
Maximum LA Abrasion = 50 (iron ore) 

 
If blending the materials, perform the Wet Ball Mill test for the composite aggregate. 

Form the asphalt material from 3.5 to 7 percent of the mixture by weight.  

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method 
TEX-204-F.  The minimum stability in accordance with TEX-208-F is 30 percent with a 
laboratory molded density of 96 percent plus or minus 1.5 percent. 

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place 
density control described in Section 292.4.E, “Compaction.” 
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Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 

Unless otherwise shown on the plans, RAP generated by this project will become the property of 
the Contractor for use in the current construction project or in future projects. 

Item 360:  Concrete Pavement 

Where the pavement curb is left off for a later tie, provide the dowels or the tie bars as indicated 
on the paving detail sheets.  The dowel bars and tie bars are subsidiary to the various bid items. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 
before that area receives permanent pavement markings and opens to traffic.  Perform repairs 
that are structurally equivalent to and cosmetically uniform with the adjacent undamaged areas.  
Do not repair by grouting onto the surface. 

On pavement widening, hand finishing in place of the longitudinal float will be permitted. 

Where existing pavement is widened with new pavement, place the new pavement a minimum of 
2 ft. wide. 

Equip the batching plants to proportion by weight, aggregates and bulk cement, using approved 
proportioning devices and approved automatic scales. 

For mono curb, the curb height transitions will be paid at the contract unit price of the larger curb 
height in the transition.  The 2.5-in. laydown curbs for driveways will be paid at the unit price 
bid for the Item, “Mono Curb (6 in.).” 

High-early strength cement may be used for frontage road and city street intersection 
construction. 

Do not use limestone dust of fracture as fine aggregate. 

If the concrete design requires greater than 5.5 sacks of cementitious material per cubic yard, 
obtain written approval.  If placing concrete pavement mixes from April 1 to October 31, 
inclusive, use a minimum of 25 percent by weight of Class F Fly Ash. 

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.” 
This saw cutting is subsidiary to this bid Item. 

Use coarse aggregate to produce concrete with a Coefficient of Thermal Expansion (CTE) of less 
than 5.0x10-6 in/in/ °F.  Before construction, submit test specimens to the TxDOT Construction 
Division for aggregate acceptance.  Provide samples or test specimens as directed.  The TxDOT 
Construction Division will perform the testing.  Test results are final.  Testing is required for 
naturally occurring aggregates. 

The pay limits for concrete pavements with traffic rails extends to the outside edge or back of the 
traffic rail.  
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Items 360, 420, and 421:  All Concrete Items 

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 
District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 
Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 
items. 

The approach pavement is paid for under the Item, “Concrete Pavement.” 

Item 361:  Full-Depth Repair of Concrete Pavement 

For full depth repair, remove only the quantity of pavement replaceable during the daily 
allowable work schedule. 

Remove loose subbase material and replace it with concrete.  Use a bondbreaker, such as a 
polyethylene sheet, at the interface between the replaced subbase material and the new concrete 
pavement. 

Supply polyethylene fabric on the job site sufficient to cover the area of repair. 

Do not place concrete placement if impending weather may result in rainfall or low temperatures 
that may impair the quality of the finished work. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 
before those areas receive permanent pavement markings and open to traffic.  Perform repairs 
that are structurally equivalent to and cosmetically uniform with adjacent undamaged areas.  Do 
not repair by grouting onto the surface. 

Ready mix concrete will be permitted if the equipment and construction methods can produce the 
desired results.  Hand finishing will be permitted.  

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.” 
This saw cutting is subsidiary to this bid Item.  

Item 400:  Excavation and Backfill for Structures 

Remove existing obstructions, such as existing bridge columns, to a depth of three (3) feet below 
the finish grade and as required to horizontally clear proposed structural elements in accordance 
with item 400 “Excavation and Backfill for Structures”. Restore excavation to grade and 
excavation below footings in accordance with Item 400 “Excavation and Backfill for Structures”. 

Plugging existing pipe culverts is subsidiary to the various bid items. 

If Recycled Cement Treatment (Type D) is included in the plans, the following additional 
requirements apply: 

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter, 
as aggregate for cement-stabilized backfill 
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2. Provide crushed concrete or salvaged base backfill material in accordance with the Item, 
“Cement Treatment (Plant-Mixed)(Type D)” (base or crushed concrete), except the 
recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP). 

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather 
than Recycled Type D backfill material. 

4. For the cement-stabilized sand backfill, use a minimum of 7 percent of hydraulic cement 
based on the dry weight of backfill material.  The cement content for the crushed 
concrete and salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed) 
(Type D).” 

5. Place and compact the stabilized backfill material using a gradation that provides a dense 
mass without segregating and is impervious to passing of water. 

Item 407:  Steel Piling 

Assume ownership of removed temporary steel sheet piling. 

Item 416:  Drilled Shaft Foundations 

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit 
bid price for the various diameter drilled shafts. 

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports, 
light standards, and traffic signal poles after they are installed.  Replace faulty anchor bolts as 
directed.  Do not weld the anchor bolts. 

Item 420:  Concrete Structures 

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting, 
or sign structure foundations. 

Mass concrete is a plans quantity item. 

Item 421:  Hydraulic Cement Concrete 

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 
pavement, etc.), but is not required for other structural concrete.  Adjust the dosage of air 
entraining agent for low air content as directed or allowed by the Engineer.  If entrained air is 
provided where not required, only the upper limits of the Special Provision will be enforced. 

Item 423:  Retaining Walls  

Mechanically Stabilized Earth (MSE) retaining walls are used on this project. The Houston 
District Green Ribbon guidelines for the wave schemes are applicable for the retaining walls on 
this project. 
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Place concrete riprap mow strips for retaining walls as shown on the plans and in accordance 
with the Item, “Riprap.”  Use Class B concrete reinforced with No. 4 bars spaced at 18 in. 
centers each direction and placed 2 in. below the surface.  This work is paid for under the Item, 
“Riprap.” 

Provide and maintain positive drainage away from the earth wall system, including the leveling 
pad, for the contract duration. 

Approved Mechanically Stabilized Earth (MSE) Wall Systems are listed at the website below: 

http://www.dot.state.tx.us/business/contractors_consultants/bridge/mse_wall.htm  

Item 427:  Surface Finishes for Concrete 

Provide a Surface Area I finish for structures.  Use concrete paint for the surface finish. 

Item 428:  Concrete Surface Treatment 

Provide a Class I surface treatment to the following elements:  The upper surfaces of the bridge 
slab (including direct traffic culverts), bridge sidewalks and medians, and the inside face of 
curbs. 

Item 442:  Metal for Structures 

Use temperature zone 1 for Charpy V-Notch (CVN) testing. 

Prestressed concrete panels will not be allowed on steel structures. 

Item 449:  Anchor Bolts 

Pipe joint compound, as used in this Item, is an electrically conducting protective thread 
lubricant compound to be used on the foundation anchor bolts for illuminations poles (Crouse-
Hinds TL-2, 0z/Gedney Stl, or Thomas & Betts Kopr-Shield). 

Item 450:  Railing 

Add a 3/4-in. longitudinal chamfer to the SSTR railing.  Provide a continuous chamfer typically 
located 6 in. above the final grade.  The cost of this is subsidiary to the Item, “Railing.” 

Item 464:  Reinforced Concrete Pipe 

Concrete collars are subsidiary to the various bid items except for those specified on the plans for 
stage construction, which are paid for under the Item, “Concrete Structures” as “Cl C Conc 
(Collar).” 

Rubber gaskets are required for concrete pipe joints except for connections of safety end 
treatments, driveway culverts, and joints between the existing pipes and extensions. 

Open, install, and backfill each section, or a portion of a section, in the same day at locations 
requiring pipe culverts under existing roadways. 
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Place the pipe drains across existing roadways half at a time to allow passage of traffic.  No 
trenches may remain open overnight. 

Known locations of existing stubouts are shown on the plans, but these stubouts may be in a 
different position or condition.  Delays, inconveniences, or additional work required will not be a 
basis for additional compensation. 

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during 
interim construction.  This work is subsidiary to the various bid items. 

The flowline elevations of side road structures are based on the proposed ditches.  Field-verify 
these elevations and adjust them as necessary to meet the field conditions.  Before placing these 
structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.) 
for the adjusted structures. 

If groundwater is encountered while installing the storm drain system, install a suitable 
dewatering system to facilitate construction of the storm drains.  The costs for materials and 
labor required to install and maintain this system are subsidiary to the Item, “Reinforced 
Concrete Pipe.” 

Item 465:  Manholes and Inlets 

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary 
pavement, and complete in a later phase of construction.  This temporary covering and pavement 
are subsidiary to the various bid items. 

If building manholes or inlets in graded areas, first construct them to an elevation at least 4 in. 
above the top of the highest entering pipe and cover with a wooden cover.  Complete the 
construction of such manholes or inlets to the finished elevation when completing the grading 
work for such manholes or inlets.  Adjust the final elevation, if required, since this elevation is 
approximate. 

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers 
are flush with the surface of the base material. 

Do not leave excavations or trenches open overnight. 

Items 496:  Removing Structures  

Assume ownership and remove from the project site, items salvaged from the existing bridge 
decks and steel beams.  The approximate weight of the steel beams is XXX tons. 

Do not permit debris resulting from the structure removal or construction activities to enter a 
natural or manmade waterway such as drainage channels, rivers, streams, bays, etc.  Remove 
debris which falls into such waterways.  This work is subsidiary to the Item, “Removing 
Structures.” 
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Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 
construction. 

If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 
to the High Occupancy Vehicle lanes. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 
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Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  
 
Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

One Lane Closure 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday  Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Tuesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Wednesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Thursday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Friday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Saturday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Sunday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

 
Two Lane Closure 

Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday  Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Tuesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Wednesday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Thursday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Friday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

Saturday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
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Day Daytime Closure 

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Sunday Not Permitted 9:00 PM - 5:00 AM 5:00 AM - 9:00 PM 
 

 
Full Closure (Roadway / Ramps / Direct Connector)  

Day Daytime Closure  

Hours 

Nighttime Closure 

Hours 

Restricted Hours Subject 

to Lane Assessment Fee 

Monday  Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

Tuesday Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

Wednesday Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

Thursday Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

Friday Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

Saturday Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

Sunday Not Permitted 10:00 PM – 5:00 AM 5:00 AM - 10:00 PM 
 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a portable changeable message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
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of the closure.  Alternately, if the Traffic Control Plan provides a positive barrier at the location, 
a non-trailer mounted static message board sign behind the positive barrier may be used in place 
of a PCM. 

Provide 5 portable changeable message signs as shown on the Traffic Control Plan and the 
Special Specification Item, “Portable Changeable Message Signs.” 

Minimize the number of working days for street closures.  The following table lists the 
maximum number of working days allowed for each street closure.  The closure period for each 
intersection occurs only during the phase when constructing that street, unless otherwise 
directed.  Reopen the street within the number of working days allowed; otherwise the Engineer 
may cease construction activities not affiliated with reopening the closed street, until it fully 
reopens to the traveling public.  Time charges will not be suspended nor increased to compensate 
for this occurrence. 

 
Street Name Number of Working Days  

Allowed for Closure 

Woodridge Drive at IH 45 2 weekends 

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with 
each current traffic control phase.  The desirable size of letters for freeways is 10 in., the 
minimum is 8 in.  This work is subsidiary to Item 502. 
 
Before closing any City of Houston sidewalk, one or more city street lanes, or entire city streets 
during construction, obtain a permit to do so from the City.  Obtain the required permit in person 
at the City of Houston Permit Office, or apply online at http://www.gims.houstontx.gov. 
 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project.  The 
“Safety Contingency” is not intended to be used in lieu of bid items established by the contract. 
 
Item 504:  Field Office and Laboratory 

 
Furnish one Type A structure for the laboratory.  Ensure the windows for the structure have 
burglar bars. 

Furnish a Type D structure for the asphalt mix control laboratory for the Engineer’s exclusive 
use.  In addition to the requirements of this Item, “Field Office and Laboratory,” ensure this 
structure has a minimum height of 8 ft.  Also ensure it has a minimum of 400 sq. ft. of gross 
floor area suitable for permanently located asphalt plants or 200 sq. ft. for temporarily located 
asphalt plants serving one project.  Partition the floor area into a minimum of 2 interconnected 
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rooms, and provide each room with an exterior door and a minimum of 2 windows.  Construct 
the floor of sufficient strength to support the testing equipment and with an impervious covering. 

Adequately air condition the Type D structure and furnish it with a minimum of one desk, 3 
chairs, one file cabinet, a telephone, and one built-in equipment-storage cabinet suitable for 
storing nuclear equipment.  Ensure the cabinet is a minimum of 3 ft. wide by 2 ft. deep by 3 ft. 
high and has a secure lock.  Provide the structure with a 240-volt electrical service entrance.  Use 
a licensed electrician to determine the service size and service entrance conductors.  Provide a 
minimum service of four 120-volt circuits with 20 amp breakers, and a maximum of 2 grounded 
convenience outlets per circuit and a minimum of two 220-volt ovens with vents to the outside.  
Provide a structure with a minimum of 2 convenience outlets per wall and a utility sink with an 
adequate, clean potable water supply for testing.  Do not use space heaters to heat the structure.  
Use support blocks for the portable structures, tie them down, and securely attach them to the 
ground. 
 
Determine the asphalt content by the ignition method and meet the requirements of Section 
504.2.B.4.b, "Asphalt Content by Ignition Method" except provide a NEMA 6-50R (204/240 
volt, 50 A) outlet within 2.25 ft. of the ignition oven location. 

If an asphalt mix plant is located at the project site, provide a Type D structure with the 
dimensions of a Type C structure, at the project site to perform the asphalt mix quality control 
tests. 

If a commercial source is used for the asphalt mix, provide a Type D structure with the 
dimensions of a Type C structure, at the commercial source site to perform the asphalt mix 
quality control tests. 
 
Equip each lab with a fire extinguisher and first aid kit.  Also equip the labs with an eye wash 
station.  Provide equipment that meets the minimum OSHA requirements.  At a minimum, 
furnish 20 lb. fire extinguishers that are rated for Type A, B, and C fires. 
 
Furnish one Type B structure for the field office.  Ensure the windows for the structure have 
burglar bars. 

Provide the structure with the following facilities (The cost of providing these items is subsidiary 
to this bid Item.): 

1. Three desks with 3 swivel chairs, two 5-drawer file cabinets and 3 straight back chairs. 

2. Telephone service and equipment consisting of a minimum of one telephone with one 
extension.  Include the call-waiting feature in the service. 

3. Potable water with an electric water cooler, a cup dispenser, and cups. 

4. Adequate heating, air conditioning, lighting, and a sufficient number of electrical outlets. 
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5. A commercially available toilet or equivalent facility for the field office and each 
laboratory. 
 

6. A suitable printer/copier/fax machine for the field office in accordance with Department 
Material Specification DMS-10101, “Computer Equipment.” 

Provide a fenced enclosure approximately 100 ft. by 200 ft.  Provide an appropriate parking area 
covered with a suitable base material and with a minimum of 2 security lights, one on each end 
of the lot.  Cost of the work and materials to provide the enclosure are subsidiary to the various 
bid items. 

The above requirements are subsidiary to the various bid items. 

Assume ownership of temporary chain link security fences. 
 
Equip each field office with a fire extinguisher and first aid kit.  At a minimum, furnish 20 lb. 
fire extinguishers that are rated for Type A, B, and C fires. 

Item 512:  Portable Concrete Traffic Barrier 

Transport Low Profile Concrete Traffic Barriers (CTB) used for traffic handling from the 
Department stockpile located on the north side of IH 610 at Long Drive. 

Transport Standard Height Concrete Traffic Barriers (including JJ Hook and Safety Shape) used 
for traffic handling from the Department stockpile located on the south side of IH 610 at Cedar 
Crest Blvd. (located across IH 610 from Long Drive). 

Use only the J-J Hook type connection between barriers. 
 
After completing the project, return Low Profile Concrete Traffic Barriers (CTB) used for traffic 
handling, to the Department stockpile located on the north side of IH 610 at Long Drive. 

After completing the project, return Standard Height Concrete Traffic Barriers(including J-J 
Hook and Safety Shape) used for traffic handling, to the Department stockpile located on the 
south side of at IH 610 at Cedar Crest Blvd. (located across IH 610 from Long Drive). 
 
After completing the project, return the associated CTB connecting hardware to the area office or 
as directed. 

If placing the concrete traffic barrier on pre-stressed concrete box beams with exposed 
reinforcing steel, protect the reinforcing steel by supporting the concrete traffic barrier on 4 in. 
by 4 in. timbers.  Place the timbers transversely and space them on 4 ft. centers.  The cost of the 
labor and materials to perform this work are subsidiary to the Item, “Portable Concrete Traffic 
Barrier.” 
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Item 514:  Permanent Concrete Traffic Barrier 

Add a 3/4-in. longitudinal chamfer to the Single Slope Concrete Barrier (SSCB) railing.  Provide 
a continuous chamfer typically located 6 in. above the final grade.  The cost of this is subsidiary 
to the Item, “Permanent Concrete Traffic Barrier.” 

Item 529:  Concrete Curb, Gutter, and Combined Curb and Gutter 

Item 530:  Intersections, Driveways, and Turnouts 

Item 531:  Sidewalks 

An air-entraining admixture is not required. 

For concrete curbs, use Grade 7 aggregate conforming to Section 421.2 of the Item, “Hydraulic 
Cement Concrete.” 

For driveways and turnouts, coarse aggregate Grade No. 3 through No. 8 conforming to the 
gradation requirements specified in the Item, “Hydraulic Cement Concrete” will be permitted. 

For reinforcing steel in sidewalks and pedestrian ramps, use No. 4 bars at a maximum 18 in. 
spacing center-to-center in both directions. 

Item 540:  Metal Beam Guard Fence 

Painting the timber posts is not required.  

Use timber posts for galvanized steel metal beam guard fence, except for anchorage at turned 
down ends. 

Furnish and install wood blocks between the rail elements and the timber posts as detailed on the 
plans.  These block-outs are subsidiary to this bid Item. 

The quantity of the metal beam guard fence is subject to change. 

Provide a mow strip as shown on the plans, at metal beam guard fence locations, including any 
guardrail end treatments. 

Galvanize the rail elements supplied for this project by using a Type II Zinc Coating. 

Item 542:  Removing Metal Beam Guard Fence 

Remove and assume ownership of unsalvageable metal beam guard fence rail elements and 
posts.   

Replace removed wood posts which are unusable because of damage by the Contractor, at no 
expense to the Department. 

Item 545:  Crash Cushion Attenuators 

After completing the project, return remaining unused crash cushion attenuators units to the Area 
Office Maintenance yard or as directed, at no cost to the Department.   
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Item 556:  Pipe Underdrains 

Do not use crushed blast furnace slag. 

Lay the underdrain pipe on a slope to insure proper drainage. 

Tie the under drain pipe into the inlets as shown on the plans. 

Item 585:  Ride Quality for Pavement Surfaces 

To eliminate the need for corrective action due to excessive deviations in the final surface layers, 
exercise caution to ensure satisfactory profile results in the intermediate paving layers (mixture). 

Milling will not be allowed as a corrective action for excessive deviations in the final surface 
layer of hot-mix asphalt. 

For Continuously Reinforced Concrete Pavement (CRCP) mainlanes and direct connectors, use 
Surface Test Type B and Pay Adjustment Schedule 2.  For ramps use Surface Test Type A. 

For asphalt mainlanes and direct connectors, use Surface Test Type B and Pay Adjustment 
Schedule 1.  For ramps use Surface Test Type A. 

For concrete or asphalt curb and gutter sections or frontage roads, use Surface Test Type B and 
Pay Adjustment Schedule 2 except for the outside lane.  Use Surface Test Type B and Pay 
Adjustment Schedule 3 for the outside lane. 

For all other roads (cross streets and intersections), use Surface Test Type A. 

Item 610:  Roadway Illumination Assemblies 

The cost of providing the electrical conductor in the pole foundation or in the pole base to make 
connections is subsidiary to the roadway illumination assembly.  The quantity for payment is the 
surface distance between locations. 
 
Limitations on Use of the RIP-11 Standard: 

Fabricate steel roadway illumination poles in accordance with TxDOT Standard RIP-11 
(Roadway Illumination Poles - 2011).  Poles manufactured according to RIP-11 require no shop 
drawings.  Alternate designs to RIP-11 or the use of aluminum to fabricate poles will require the 
submission of shop drawings electronically. 

Limitations on use of the RIP-11 Standard: 
 

The Roadway Illumination Pole (RIP-11) standard details were developed for installations in 
locations where the 3-second gust basic maximum wind speed is 110 mph, and where the 
elevation of the base of the pole is less than (i.e. not more than) 25 ft. above the elevation of 
surrounding terrain, in accordance with the “AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaries and Traffic Signals,” 4th Edition (2001).  For poles to 
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be installed in regions where the maximum basic wind speed exceeds 110 mph or to be mounted 
more than 25 ft. above the surrounding terrain, provide poles meeting the following 
requirements: 
 
• Submittals. 
Following the electronic shop drawing submittal process (see ftp://ftp.dot.state.tx.us/pub/txdot-
info/library/pubs/bus/bridge/e_submit_guide.pdf), submit for review and approval pole 
fabrication drawings and calculations that are sealed, signed, and dated by a professional 
engineer registered or licensed in Texas. 
 
• Structural Supports for Luminaires. 
Supply luminaire poles with a 25-year design life in accordance with the current edition of the 
above mentioned AASHTO Design Specifications.  Furnish poles that either (1) meet the 
requirements for the appropriate 3-second gust wind speeds according to the formulas and wind 
speed map in the same AASHTO specification, and that resist dead loads and ice loads at the 
installation location, or (2) conform to the RIP-11 standard for the type and luminaire mounting 
heights; whichever poles have the greater capacity.  For transformer base poles, ensure the 
fabricator includes the transformer base and connecting hardware in calculations and shop 
drawing submittals.  Ensure transformer bases have been structurally tested to resist the 
theoretical plastic moment capacity of the pole.  Submit certification of the plastic moment load 
test and FHWA breakaway requirement test of the base model being furnished, together with the 
shop drawings.  Include on the shop drawings the breakaway base model number, and the 
manufacturer’s name and logo.  Include on the manufacturer’s shop drawings the ASTM 
designations for the materials to be used. 
 
• Luminaire Arms. 
Supply poles and luminaire arms to support the configurations shown in the plans.  Supply 
luminaire arms to support 60-lb. (minimum) luminaires having an effective projected area of 
1.6 sq. ft. 
 
• Anchor Bolt Assemblies. 
Supply anchor bolt assemblies as shown on the RIP standard sheets, unless a larger capacity bolt 
assembly is required for the 3-second gust wind speed and mounting elevation at the pole 
installation location. 

Item 616:  Performance Testing of Lighting Systems 

The illumination plans provide for a complete illumination system installed, connected, tested, 
and ready for operation. 

After satisfactory completion of tests, place the new lighting fixtures in operation.  Final 
acceptance will be made after the fixtures operate satisfactorily for a minimum period of 14 days.  
The 14-day test period is included in the allowed working days. 

Assume responsibility for the new lighting fixtures during the test period.  Make adjustments or 
repairs as required and repair defects or damage at no expense to the Department. 
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Item 618:  Conduit  

Item 620:  Electrical Conductors 

Item 628:  Electrical Services 

If the specifications for electrical items require UL-listed products, this means UL-listed or CSA-
listed. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to 
settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 
if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 
existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 
holes overnight. 

Unless shown on the plans, install underground conduit a minimum of 24 in. deep.  Install the 
conduit in accordance with the latest National Electrical Code (NEC) and applicable Department 
standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. below the 
pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

If placing the conduit under existing pavement to reach the service poles, bore the conduit in 
place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb. 

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per 
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow 
required by the Electrical Details standards.  Ensure the PVC elbow is of the same schedule 
rating as the conduit to which it is connected.  Use only a flat, high tensile strength polyester 
fiber pull tape to pull conductors through the PVC conduit system. 

Remove conductor and conduit to be abandoned to 1 ft. below the ground level.  This work is 
subsidiary to the various bid items. 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.  
Use polymer concrete junction boxes in place of the cast iron junction boxes shown on standard 
sheets CTBI (3), CTBI (4), and SSCB (4).  Mount the junction boxes flush (+ 0 in., - 1/2 in.) 
with the concrete surface of the concrete barrier. 

Use materials from pre-qualified producers as shown on the Department’s Construction Division 
(CST) material producers list.  Check the latest links on the TxDOT website for the list.  The 
category is “Roadway Illumination and Electrical Supplies.”  The polymer concrete barrier box 
is subsidiary to Item 618, “Conduit.” 
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Item 620:  Electrical Conductors 

Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 
wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 
replace the entire cable at no expense to the Department.  Also test the replacement cable after 
installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 
recommended by the cable manufacturer. 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holders as shown on the Department’s Construction Division (CST) material producers list.  
Check the latest link on the Department website for this list.  The category is “Roadway 
Illumination and Electrical Supplies.”  The fuse holder is shown on the list under Items 610 and 
620.  Provide 10 Amp time delay fuses. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 

For Roadside Flashing Beacon Assemblies (Item 685) and Pedestal Pole Assemblies (Item 687) 
within the project, provide single-pole breakaway disconnects.  Use Bussman HEBW, Littlefuse 
LEB, Ferraz-Shawmut FEB, or equal on ungrounded conductors.  For grounded conductors, use 
Bussman HET, Littlefuse LET, Ferraz-Shawmut FEBN, or equal.  These breakaway connectors 
have a white colored marking and a permanently installed solid neutral. 

For electrical licensing and electrical certification requirements for this project, see Item 7 of the 
Standard Specifications and any applicable special provisions to Item 7. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 
directed, to avoid placing in sidewalks or driveways. 

Ground metal ground box covers.  Bond the ground box cover and ground conductors to a 
ground rod located in the ground box and to the system ground. 

Ground the existing metal ground box covers as shown on the latest standard sheet  
ED (3), III, B, 4 through 6. 

During construction and until project completion, provide personnel and equipment necessary to 
remove ground box lids for inspection.  Provide this assistance within 24 hours of notification. 
 
Construct concrete aprons in accordance with the latest standard sheet ED (3).  Make the depth 
of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 2 
ground boxes.  For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance 
with details shown on the “Ground Box Details Installations” standard. 
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Item 628:  Electrical Services 

Verify and coordinate the electrical service location with the engineering section of the 
appropriate utility district or company. 

Identify the electrical service pole with an address number assigned by the Utility Service 
Provider.  Provide 2-in. numerals visible from the highway.  Provide numbers cut out aluminum 
figures nailed to wood poles or painted figures on steel poles or service cabinets. 

Item 636:  Aluminum Signs  

Include aluminum route markers, exit only panels, routing signs, and other special panels 
attached to guide signs in the unit bid price for the parent guide sign material. 

Furnish and install signs shown on the traffic signal “Summary of Traffic Signal Materials” 
sheet.  Ensure that the legend on these sign panels is in accordance with the latest “Standard 
Highway Sign Designs for Texas” manual. 

The locations of sign panels on overhead structures are approximate.  Verify in the field before 
installing. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

Item 644:  Small Roadside Sign Supports and Assemblies 

Sign locations shown on the plans are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground 
mounted signs, unless otherwise shown in the plans. 

Remove existing street name signs from existing stop signs and re-install them above the new 
stop signs.  Removing and re-installing existing street name signs is subsidiary to the Item, 
“Small Roadside Sign Supports and Assemblies.” 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

Provide and install the materials for speed limit signs.  For speed limit signs that are indicated 
with “XX,” the Area Engineer will request a speed study through the Director of Transportation 
Operations to determine the legal speeds to be posted.  This request will be made as soon as 
possible after the roadway opens to traffic.  After the speed limit to be posted is determined, this 
information will be provided to the Contractor by the Area Engineer. 

Use Type E Super High Specific Intensity (Fluorescent Prismatic) yellow green reflective 
sheeting background to fabricate school signs (S1-1, S3-1, S4-3, S5-1, W16-2, SW16-9p, and 
SW16-7pL(R)). 
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Assume ownership of the removed existing signs. 

Locations of the relocated signs are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 

Replace existing signs that become damaged during relocation at no expense to the Department. 

Item 647:  Large Roadside Sign Supports and Assemblies 

Locations of the relocated signs are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 

Replace existing signs that become damaged during relocation at no expense to the Department. 

Assume ownership of the removed existing signs. 

Item 650:  Overhead Sign Supports 

Stencil the structure numbers on the new structures for permanent identification. 

If sign panels mounted on an overhead sign support face the same direction of traffic, keep the 
bottoms of the sign panels in the same horizontal plane, unless otherwise shown in the plans. 

There is no additional reimbursement for blocking or shims for fits of alignment. 

Mill test reports are not required for the walkway, grating, miscellaneous secondary structural 
items, or hardware. 

Use the existing panel supports if removing existing guide signs and if placing new panels of 
different sizes at the same location.  Extend the supports, if needed.  If the supports extend over 
the top of the panel, cut off the supports at the top of the panel or the top of the truss, whichever 
is higher. 

Before fabricating, field check the sign structure elevations, details, and dimensions shown on 
the plans. 

If sign lighting and walkways are not used, trim the sign support brackets flush with the bottoms 
of the signs. 

Assume ownership of removed existing overhead sign supports and other removed materials. 

Item 656:  Foundations for Traffic Control Devices 

Excavating and disposing of surplus materials for lighting standard foundations are subsidiary to 
the roadway illumination assembly foundation.  Dispose of surplus excavated material.  Use 
rigid metal conduit (RMC) for stub-outs in foundation and concrete structures.  These stub-outs 
are subsidiary to the drilled shaft foundations. 

Using ready mix concrete for sign foundations is optional. 
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Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Using raised markers for removable work zone pavement markings on final concrete surfaces is 
optional. 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

Item   662:  Work Zone Pavement Markings 

Item   668:  Prefabricated Pavement Markings 

Item 6473:  Multipolymer Pavement Markings (MPM) 

 
Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 
the multipolymer, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 
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Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Place the pedestrian crosswalk pavement markings only after the pedestrian signals and push 
buttons are installed and operating. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 
 
Item 677:  Eliminating Existing Pavement Markings and Markers 

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as 
directed. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 
remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 
grinding. 

Item 680:  Installation of Highway Traffic Signals 

Clearly mark or highlight on the shop drawings the items being furnished for this project. 
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Furnish labor, tools, equipment, and materials as shown on the plans and specifications for a 
complete and operating signal installation. 

 Furnish the type of controller cabinet specified on the plans.  Refer to the table shown in the 
Departmental Material Specifications (DMS-11170, Fully Actuated, Solid-State Traffic Signal 
Controller Assembly), Section 11170.6.K, Type 4 cabinet, page 25 of 39, regarding the size of 
the cabinet, back panel configuration, and the size of the load bay.  Use the following website to 
view this specification:  http://www.txdot.gov/business/resources/dms.html 

Complete traffic signal construction work, including correcting discrepancies shown on the 
Department inspector’s “Traffic Signal Installation Inspection Report” before the beginning of 
the test period. 

Provide a full-time qualified traffic signal technician responsible for installing, maintaining, or 
replacing traffic signal devices. 

Staking in the field is subject to approval. 

Make adjustments in project construction, if needed, due to conflicts with underground utilities. 

Do not aim the luminaire arms mounted on traffic signal poles into the intersection.  Aim each 
arm perpendicular to the centerline of the roadway it is intended to cover, to develop the proper 
illumination pattern for the intersection. 
 
Allow the electrical work to be inspected by the City.  Complying with the provisions and 
requirements of the City electrical ordinance is not required.  Such inspection does not make the 
City a party to this contract. 
 
Provide continuous conductors without splices from signal controller to signal heads.  Route the 
conductors for luminaires to the service enclosure.  Splices or attachments to the terminal block 
in the access compartment of the mast arm pole are not permitted except for the luminaire cable. 

Abrasions to the conductor insulation caused while pulling cable for the traffic signal system are 
cause for immediate rejection.  Remove and replace the entire damaged cable at no expense to 
the Department. 

When pulling cables or conductors through conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant as 
recommended by the cable manufacturer. 

Bond the controller housing, signal poles, conduit, and spans to a minimum No. 6 AWG stranded 
copper conductor.  An equipment grounding conductor is required in every conduit to form a 
continuous grounding system.  Effectively connect the grounding system to ground rods or 
concrete encased grounding electrodes as indicated in the plans. 

Wrap signal heads with dark plastic or suitable material to conceal the signal faces from the time 
of installation until placing into operation.  Do not use burlap. 
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Furnish signal heads from the same manufacturer. 

Use High Specific Intensity grade sheeting for signs mounted under or adjacent to the signal 
heads. 

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in 
place with a welded steel template. 

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal 
pole. 

Set the anchor bolts for steel strain poles so that two are in compression and two are in tension. 

Furnish and attach compression type connectors.  Install the connectors with a compression 
mechanical release hand-crimping tool to each individual conductor before making connections 
to the terminal strips. 

Furnish solid conductors for traffic signal cable. 

The Contractor may use ready mix concrete. 

Apply membrane curing on concrete work in accordance with Section 420.4.J.3, “Membrane 
Curing.” 

The standard 4.5-in. galvanized pipe type poles, except the breakaway type, are subject only to 
the Engineer’s inspection for their acceptance.  Mill test reports or documentation will not be 
required. 

Item 682:  Vehicle and Pedestrian Signal Heads 

Install two set screws on vehicle signal head mounting hardware fittings. 
 

Furnish black housings for vehicle and pedestrian signals.  Ensure the door and visor match the 
mast arm and pedestrian pole color.  Furnish black vehicle signal head back plates. 

Item 686:  Traffic Signal Pole Assemblies (Steel) 

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in 
place with a welded steel template. 

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal 
pole. 

Use a Texas Cone Penetrometer reading of 10.  The drilled shaft length is from the surface 
elevation to the bottom of the drilled shaft.  Provide an additional length of the pole foundation 
from the surface level to the roadway level, if required for unusual locations.  Provide the drilled 
shaft depth regardless of the length of the pole foundation.  The pole foundation depth from the 
surface level to the roadway level is a maximum of 4 ft., or as approved. 
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Locate mast arm pole assemblies a minimum of 4 ft. from the roadway curb or pavement edge. 

After the traffic signal pole assembly is plumb and the nuts are tight, tack-weld each anchor bolt 
nut in two places to its washer.  Tack-weld each washer to the base plate in two places.  Do not 
weld components to the bolt.  Perform tack-welding in accordance with the Item, “Steel 
Structures.”  After tack-welding, repair galvanizing damage on bolts, nuts, and washers in 
accordance with Section 445.3.D, “Repairs.” 

The Department may test the anchor bolts using ultrasonic methods for traffic signal poles after 
they are installed.  Replace faulty anchor bolts as directed.  Do not weld the anchor bolts. 

Item 687:  Pedestal Pole Assemblies 

Furnish and install screw-in anchor foundations in accordance with Special Specification Item, 
“Screw-In Anchor Type Foundations.”  The work performed and materials furnished in 
accordance with this Item are subsidiary to the Item, “Pedestal Pole Assemblies.” 
 

Item 730:  Roadside Mowing 

Item 734:  Litter Removal 

Item 735:  Debris Removal 
Item 738:  Cleaning and Sweeping Highways 

Mow areas of existing vegetation, collect and dispose of litter, and sweep the roadway within the 
project limits according to the following chart for the duration of the project or as directed.  This 
work is paid for under their respective bid items. 
 

Roadside Mowing Litter Removal Debris Removal Cleaning and Sweeping Highways 

8 cycles 15 cycles 15 cycles 20 cycles 

Item 1122:  Temporary Erosion, Sedimentation and Environmental Controls 

A Storm Water Pollution Prevention Plan (SW3P) is required.  Since the disturbed area is more 
than 5 acres, a “Notice of Intent” (NOI) is also required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Before starting construction, review with the Engineer the SW3P used for temporary erosion 
control as outlined on the plans.  Before construction, place the temporary erosion and 
sedimentation control features as shown on the SW3P. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 
vegetation management plan. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 



County:  Harris Sheet  
 
Highway:  IH 45, IH 610 Control:  0500-03-573 
 
 

 General Notes Sheet MM 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way. 

Item 3061:  Fast Track Concrete Pavement 

 
Complete the entire Fast Track Concrete construction process, from the time the Fast Track 
Work Area is closed to traffic, to the time the Fast Track Work Area is opened to traffic.  The 
Fast Track operation includes, but is not limited to, traffic control, existing pavement and 
subgrade removal, preparation of subgrade, placement of steel, placement of Fast Track concrete 
pavement, cure time, striping, etc.  Perform work in the Fast Track Work Area in an expeditious 
manner, within the allowable time period for any area shown below: 
 
 Fast Track Work Area  Allowable Duration 

1.  IH 45 SB Frtg Rd Sta 100+00.00 to Sta 103+16.43:  1 weekend maximum 
2.  IH 45 SB Frtg Rd Sta 144+59.82 to Sta 147+16.37:  1 weekend maximum 
3.  Woodridge Dr Sta 12+08.62 to Sta 15+85.74:         2 weekends maximum 

 
Failure to perform any Fast Track Work Area construction within the above time frames will be 
cause for the Engineer to require the Contractor to shut down all other construction operations to 
ensure all resources are directed toward the completion of the Fast Track operation.  This 
shutdown will remain in force until the Fast Track operation is complete.  Such a shutdown will 
not warrant additional time, time suspension, or any additional costs to the Department. 

Item 5893:  Sanitary Sewer 

Provide a record of the locations of stacks, stubs, etc. to the owner of the sanitary sewer facility. 

Maintain a 12-in. minimum vertical clearance at crossings between the sanitary sewers and 
culverts, unless otherwise noted. 

Item 5969:  Water Mains 

Construct water mains with Class A concrete in accordance with the Item, “Hydraulic Cement 
Concrete.”  This work is subsidiary to this bid Item. 

Assume ownership of removed fire hydrants, valves, and boxes. 

Cutting and plugging tees, if called for on the plans, are subsidiary to the Item, “Remove 
Existing Fire Hydrant.” 

Install only new fire hydrants, valves, and boxes conforming to the requirements of this 
specification.  Install fire hydrants, valves, and boxes in accordance with the requirements of 
Section 3.13 of this specification. 
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For projects involving City of Houston waterlines, use a shockwave-based pipe location system 
manufactured by Radiodetection Corporation, or equal, for non-metallic pipe detection in 
accordance with this specification. 

Provide valves that open in a clockwise direction only. 

Item 6008:  Shifting or Removing Existing Overhead Signs 

Assume ownership of the removed sign panels. 

Item 6266:  Video Imaging Vehicle Detection System 

Furnish the cable to operate the Video Imaging Vehicle Detection System (VIVDS) in 
accordance with the manufacturer’s recommendations or purchase it from the same manufacturer 
as the VIVDS equipment.  

Supply VIVDS equipment that can process up to a maximum of 6 camera inputs per intersection.  
Additional equipment to accommodate up to 6 camera inputs is subsidiary to the various bid 
items.  No extra compensation will be allowed for additional equipment needed to make the 
VIVDS equipment fully operational under this Item. 

Supply a laptop computer and a video monitor as described in this Special Specification Item. 

Detector zone video taping for this project will not be required. 

Supply 2 video channel VIVDS processor cards equipped with a NEMA TS1 detector interface 
and a 332 cabinet detector interface for a minimum of 4 detector outputs that are compatible with 
the City of Houston COH 2070 traffic signal controller. 

 

Special Specification 6266 Video Imaging Vehicle Detection System Requirements 

Specification 
Items 

 
Description 

Not 
Required 

 
Required 

State 
Supplied 

     

1 VIVDS Configuration  X  

   Cameras, Connectors and Mounting Hardware  X  

   VIVDS Processor Unit  X  

    Field Setup Computer (1 Required) (Laptop) X   

    Field Setup Video Monitor (1 EA. Controller)  X  

    Field Communications Link  X  

     

3 Functional Capabilities    

   System Software  X  

     

4 Vehicle Detection    

   Detection Zone Video Taping X   

     

5 VIVDS Processor Unit    

   Provide both TS1 and TS2 Interfaces  X  

    12 Volt/5 Amp Power Supply  X  
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6 Camera Assembly    

   Camera Interface Panel  X  

     

7 Field Communications Link    

   Lightning and Transient Surge Suppression Devices  X  

     

9 Temporary Use and Retesting  X  

     

10 Operation from Central Control X   

   Telephone Interconnect X   

   ISDN Interconnect X   

     

11 Installation and Training  X  

     

Other items not specifically listed in this table are required.  When shown in the plans, remove 
and deliver temporary VIVDS equipment to the Department’s Signal Shop, 6810 Old Katy Rd., 
Houston, Texas, or as directed. 

Item 8835: Accessible Pedestrian Signal Units 

At intersections where a minimum of 10 ft. spacing between adjacent accessible pedestrian 
signal units is not possible, provide each accessible pedestrian pushbutton with the following 
features: a pushbutton locator tone, a tactile arrow, a speech walk message for the walking 
person indication and a speech pushbutton information message.  

Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension. 

Install a rubber grommet or bushing between the push button assembly and the signal pole to 
protect the conductors.



County:  Harris Sheet  
 
Highway:  IH 45, IH 610 Control:  0500-03-573 
 
 

 General Notes Sheet PP 

 

Basis of Estimate 

Item Description Limit and Rate Unit 

260 Lime Treatment (Road-Mixed) 
For materials used as subgrade * 

• Lime(HYD, COM, or QK)(SLRY) or 
QK(DRY) 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

SY 
 
TON 

292 Asphalt Treatment (Plant-Mixed) 

• Asphalt  

• Aggregate  

110 Lb. / Sq. Yd.-In. 
  5 % by weight 
95 % by weight 

TON 
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                                                  CONTROL :  0500-03-573              
                                                  PROJECT :  IM 0451(346)             
                                                  HIGHWAY :  IH 45                    
                                                  COUNTY  :  HARRIS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 166  FERTILIZER                                                   
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(300)        
                         (310)(520)                                                   
               ITEM 276  CEMENT TREATMENT (PLANT-MIXED) (204)(210)(216)(247)(300)     
                         (310)(520)                                                   
               ITEM 292  ASPHALT TREATMENT (PLANT-MIXED) (300)(301)(320)(520)(585)    
               ITEM 360  CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)        
               ITEM 361  FULL-DEPTH REPAIR OF CONCRETE PAVEMENT (300)(340)(360)       
                         (421)(438)(440)                                              
               ITEM 368  CONCRETE PAVEMENT TERMINALS (247)(260)(276)(292)(300)        
                         (360)(400)(420)(421)(438)(440)                               
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 423  RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)     
                         (458)(556)                                                   
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              ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                        (421)(424)(426)(427)(434)(440)(442)                          
              ITEM 430  EXTENDING CONCRETE STRUCTURES (420)(421)(440)(448)           
              ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
              ITEM 434  ELASTOMERIC BRIDGE BEARINGS (420)(441)                       
              ITEM 439  CONCRETE BRIDGE DECK OVERLAYS (420)(421)(428)(440)(483)      
              ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)(449)          
              ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                        (540)                                                        
              ITEM 452  REMOVING RAILING (420)                                       
              ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
              ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
              ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
              ITEM 471  FRAMES, GRATES, RINGS, AND COVERS (441)(445)(448)            
              ITEM 479  ADJUSTING MANHOLES AND INLETS (400)(421)(465)                
              ITEM 481  PVC PIPE FOR DRAINS (400)                                    
              ITEM 483  SCARIFYING CONCRETE BRIDGE SLAB                              
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING (6834)               
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(492)(529)(542)        
                        (544)                                                        
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 550  CHAIN LINK FENCE (421)(445)                                  
              ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (421)(441)(442)(445)(446)    
                        (449)(616)(620)                                              
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                        (449)(618)                                                   
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
              ITEM 680  INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)      
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                        (634)(636)(656)                                              
              ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
              ITEM 684  TRAFFIC SIGNAL CABLES                                        
              ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                        (442)(445)(449)                                              
              ITEM 687  PEDESTAL POLE ASSEMBLIES (445)(449)(656)(4003)               
              ITEM 688  PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS (618)        
                        (624)(682)(684)                                              
              ITEM 730  ROADSIDE MOWING                                              
              ITEM 734  LITTER REMOVAL                                               
              ITEM 735  DEBRIS REMOVAL                                               
              ITEM 738  CLEANING AND SWEEPING HIGHWAYS                               
              ITEM 752  TREE AND BRUSH REMOVAL                                       
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                      REQUIRED PAYROLL INFORMATION" (000--1483)      
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000--1966)                            
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2638)        
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2839)        
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2878)        
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---013)(008---119)(008---143)    
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   132  (132---005)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
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              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   361  (361---001)                          
              SPECIAL PROVISION  TO ITEM   368  (368---001)                          
              SPECIAL PROVISION  TO ITEM   400  (400---004)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---003)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   447  (447---002)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   454  (454---003)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   492  (492---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   530  (530---006)                          
              SPECIAL PROVISION  TO ITEM   531  (531---006)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
              SPECIAL PROVISION  TO ITEM   610  (610---015)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   624  (624---014)                          
              SPECIAL PROVISION  TO ITEM   628  (628---003)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   658  (658---006)                          
              SPECIAL PROVISION  TO ITEM   666  (666---014)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO ITEM   682  (682---003)                          
              SPECIAL PROVISION  TO ITEM   687  (687---005)                          
              SPECIAL PROVISION  TO ITEM   730  (730---009)                          
              SPECIAL PROVISION  TO ITEM   734  (734---002)                          
              SPECIAL PROVISION  TO ITEM   735  (735---001)                          
              SPECIAL PROVISION  TO ITEM   738  (738---001)                          
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              SPECIAL PROVISION  TO ITEM   752  (752---001)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6473  (6473--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6834  (6834--002)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(432)(556)                                     
              ITEM 3061 FAST TRACK CONCRETE PAVEMENT (110)(132)(150)(421)(585)       
              ITEM 4003 SCREW-IN TYPE ANCHOR FOUNDATIONS                             
              ITEM 4116 SOIL NAIL ANCHORS                                            
              ITEM 5050 PORTABLE CONCRETE TRAFFIC BARRIER CONNECTION HARDWARE        
                        (442)                                                        
              ITEM 5893 SANITARY SEWERS (100)(400)(402)(403)(420)(421)(440)(464)     
                        (465)(471)(476)(479)                                         
              ITEM 5969 WATER MAINS (100)(400)(402)(403)(421)(440)(471)(476)         
              ITEM 6007 REMOVING TRAFFIC SIGNALS                                     
              ITEM 6008 SHIFTING OR REMOVING EXISTING OVERHEAD SIGNS (634)(636)      
                        (652)(654)                                                   
              ITEM 6473 MULTIPOLYMER PAVEMENT MARKING S (MPM) (677)(678)(8094)       
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8260 LED COUNTDOWN PEDESTRIAN SIGNAL MODULE                       
              ITEM 8835 ACCESSIBLE PEDESTRIAN SIGNAL UNITS (618)(624)(682)(684)      
                        (688)                                                        
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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2004 Specifications CSJ 0500-03-573 

SPECIAL PROVISION 

000--2878 

Important Notice to Contractors 

As of January 31, 2014, utilities and right of way within the project limits have not been cleared.  

The Department anticipates clearance by the dates listed below.  Unless otherwise stated, 

clearance of these obstructions will be performed by their owners.  Estimated clearance dates are 

not anticipated to interfere with the Contractor’s operations.  In the event the clearance dates are 

not met, requests for additional compensation or time will be made in accordance with the 

standard specifications. 

The Contractor is invited to review the mapped information of obstructions on file with the 

Engineer. 

 

UTILITY 

Utility Owner Approximate Location 
Estimated 

Clearance Date 

Effect on 

Construction 

IH 45 SBFR    

City of Houston Water line 101+00 - 104+50 A 
None if adjusted By 

date shown 

City of Houston Water line 125+80 - 131+00 A 
None if adjusted By 

date shown 

Centerpoint Elec Power Pole 108+80 B 
None if adjusted By 

date shown 

Centerpoint Elec Power Pole 124+80 B 
None if adjusted By 

date shown 

Centerpoint Gas Gas Line 102+00 - 111+20 B 
None if adjusted By 

date shown 

IH 45 SWDC    

City of Houston Water line 120+20  A 
None if adjusted By 

date shown 

City of Houston Water line 125+50 A 
None if adjusted By 

date shown 

City of Houston Water line 126+30 – 131+50 A 
None if adjusted By 

date shown 

City of Houston Water line 137+26  A 
None if adjusted By 

date shown 

Woodridge    

City of Houston Water line 13+00 – 16+00 A 
None if adjusted By 

date shown 

AT&T Phone line 13+00 – 16+00 B 
None if adjusted By 

date shown 

Centerpoint Gas Gas Line 12+50 – 16+00 B 
None if adjusted By 

date shown 

 

A. To be adjusted within the contract by Contractor 
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B. To be adjusted within 90 contractor working days after the ROW is staked and cleared, the 

conflicts staked and the company is notified in writing by the Contractor.  

 

 

 

 

RIGHT-OF-WAY ACQUISITION 

Parcel Number Owner 
Estimated 

Acquisition Date 

Affect on 

Construction 

1 Mt Group Real Estate, L.P. 4 / 2015 
None if Acquired 

by date shown 

2 Houston Auto Auction Prop.L.P. 4 / 2015 
None if Acquired 

by date shown 

3 HD development Prop. L.P. 4 / 2015 
None if Acquired 

by date shown 

4 Woodridge drive No. 2 LTD 4 / 2015 
None if Acquired 

by date shown 

5 Navigation Bank 4 / 2015 
None if Acquired 

by date shown 

6 

Carl A. Detering Trust            

Herman E. Detering III and 

The Deborah Inez Detering Trust 

4 / 2015 

None if Acquired 

by date shown 

7 Gulfgate Redevelopment Authority 4 / 2015 
None if Acquired 

by date shown 

8 Bullseye Gulfgate L.P. 4 / 2015 
None if Acquired 

by date shown 

9 TBD 4 / 2015 
None if Acquired 

by date shown 
    

 

 

ENCROACHMENT 

Description Location 
Estimated Clearance 

Date 

NONE   

   

 

 

RELOCATION 

Parcel Number Owner/Occupant 
Estimated 

Completion Date 

NONE   
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2004 Specifications  

 

SPECIAL PROVISION 

687---005 

Pedestal Pole Assemblies 
 

For this project, Item 687, “Pedestal Pole Assemblies,” of the Standard Specifications, is 

hereby amended with respect to the clauses cited below, and no other clauses or 

requirements of this Item are waived or changed hereby. 

Article 687.2. Materials is supplemented by the following:  

C. Pedestrian Push Button Pole Assembly.  Provide diameter as shown in the plans, 

schedule 40 steel pipe or tubing, aluminum pipe (alloy 6061-T6), or rigid metal 

conduit. Do not use aluminum conduit.  Galvanize pedestrian push button post in 

accordance with Item 445, “Galvanizing,” unless otherwise shown on the plans.   

Article 687.3 Construction, Sections B. Installation and C. Painted Finish. are voided 

and replaced by the following: 

B.   Installation. Install pedestal pole assemblies and pedestrian push button pole 

assemblies as shown on the plans or as directed.  Pedestal pole assemblies include 

foundation, pole shaft, base, anchor bolts, anchor bolt nuts, anchor bolt template, 

shims, and miscellaneous components.  Watertight breakaway electrical disconnects 

are required for pedestal pole assemblies used in conjunction with vehicle and 

pedestrian heads and components.  Pedestrian push button post assemblies include 

foundation, post, and post cap. 

 Use established industry and utility safety practices to erect assemblies near 

overhead or underground utilities. Consult with the appropriate utility company prior 

to beginning such work.   

Repair damaged galvanizing in accordance with Section 445.3.D, “Repairs.”  

C.  Painted Finish.  When required, paint pedestal pole and pedestrian push button post 

assemblies in accordance with details shown on the plans. 

Article 687.4 Measurement is voided and replaced by the following: 

687.4 Measurement.  This Item will be measured by each pedestal pole assembly or 

each pedestrian pushbutton post assembly.”  

Article 687.5 Payment is voided and replaced by the following: 

 687.5. Payment.  The work performed and materials furnished in accordance with this 

Item and measured as provided under “Measurement” will be paid for at the unit price 

bid for “Pedestal Pole Assembly” or by the unit bid price for “Pedestrian Push Button 

Post Assembly.”  
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This price is full compensation for furnishing and installing the shaft; base, shims, anchor 

bolts, and foundation; and materials, equipment, labor, tools, and incidentals.   

 

New signal heads will be paid for under Item 682, “Vehicle and Pedestrian Signal 

Heads.” 
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